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Campus, Knowledge City, sector-81,                                 
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   TENDER NO: NABI/7(128)/2018-Works 
 

 

VOLUME-1 
 

 

Tender Issued from: 10-10-2018 

Last date of receipt of tender: 31-10-2018 upto 4:00pm 

Tender Opening date: 01-11-2018 @ 4:00pm 
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 NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE  

NOTICE INVITING TENDER 

 

1.0 Sealed Item rate e-Tenders in two parts [Part(A)-Technical Bid & Part(B)-Financial/Price 

Bid] are invited on the behalf of Executive Director, NABI from the from the Original 

Equipment Manufacturer (OEM) or their authorized dealers/service providers/channel 

partners who have executed similar works with some Central Govt. department/State Govt. 

Department/Central Autonomous body/State Autonomous Body/Central PSU/State 

PSU/Central Govt. undertaking/State Govt. Undertaking/City Development Authority/Municipal 

Corporation of City/Reputed Private Companies & Organizations for carrying out the work of 

Supply, Installation, Testing & Commissioning of Battery Modules for UPS at National 

Agri-Food Biotechnology Institute(NABI) Campus, Knowledge City, sector-81, Mohali-

Punjab, India. 

1.1 The work is estimated to cost Rs.14,00,928/- only. This estimate, however, is given 
merely as a rough guide. 
 
1.2 Technical Eligibility Criteria for Bidders- 
 
1.2.1 The firm shall be the Original Equipment Manufacturer (OEM) or their authorized 
dealers/service providers/channel partners, the authorization certificate shall be submitted by 
the bidder as per the format given in Annexure-1. Also the OEM shall be APC (by Schneider 
Electric) only due to specific make and model requirements of Battery Modules at NABI. 
 
1.2.2 Experience of having successfully completed works during the last 07 years ending last 
day of the month previous to the one in which applications are invited. The works completed 
upto previous day of last date of submission of tenders shall also be considered. 
 
Three similar completed works costing not less than the amount equal to 40% of estimated 
cost put to tender, 
 

or 
 
Two similar completed works, costing not less than the amount equal to 60% of the estimated 
cost put to tender, 

or 
 

One similar completed work of aggregate cost not less than the amount equal to 80% of the 
estimated cost. 
 
 
Similar work shall mean the work of Supply, Installation, Testing and Commissioning of 
UPS/UPS Battery Modules in Institutional campus/Universities/Hospitals/Multistorey 
Office buildings/ Commercial complexes/Power Plants/Refineries/Manufacturing Plants 
& Industries/Research Centres and Laboratories/Any other Industry/Organization. 
 
The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple rate of 7% per annum; calculated from the date of completion to last 
date of receipt of applications for tenders. 
 
1.2.3 The Agency/firm must have valid GST Registration No. The proof for the same shall be 
enclosed with the bid.  
 
1.2.4 The Average Annual financial turnover of the firm should be at least 100% of the 

estimated cost during the last 03 consecutive financial years ending 31-03-2018. Copies of 
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duly attested statement (for last 03years) by Chartered Accountant should be provided. 

 

1.2.5 The bidder shall have Employees Provident Fund (EPF) enlistment and proof of the 
same shall be attached along with the Technical Bid clearly showing the Provident Fund Code 
number. In case of non-eligibility/non requirement of bidder for EPF enlistment, satisfactory 
document proof shall be enclosed by the bidder along with the technical bid. 
 

Note- The Tenderer shall produce definite proof from the appropriate authority, which 
shall be to the satisfaction of the competent authority, of having satisfactorily 
completed similar works of magnitude specified above. Completion Certificates/proofs 
need to be enclosed.  
 
2. Agreement shall be drawn with the successful tenderer on prescribed format by the 
Competent Authority. Tenderer shall quote his rates as per various terms and conditions laid 
down in the tender document. 
 
3. The time allowed for carrying out the work will be 10 weeks from the date of start as defined 
in Schedule ‘C’ or from the first date of handing over of the site, whichever is later, in 
accordance with the phasing, if any, indicated in the tender documents. 
  
4. The site for the work is available.  
 
5.(i)Tender documents will be issued from the office of Assistant Engineer-Electrical, NABI 
from 10-10-18 to 31-10-18, on payment of Rs.590/- as cost of tender or can be downloaded 
directly from the NABI website www.nabi.res.in or E-Central public procurement portal 
https://eprocure.gov.in/eprocure/app (up to 31-10--18) and to be accompanied with a 
Demand draft of Rs.590/- (Rupees Five hundred and ninety only) in favour of “National Agri-
Food Biotechnology Institute” payable at Mohali as cost of tender documents. 
 
   (ii)Tender forms, NIT and all the Tender documents consisting of all the set of terms & 
conditions of contract to be complied with by the contractor whose tender may be accepted 
and other necessary documents can be seen in the office of Assistant Engineer-Electrical, 
NABI on all working days between 10:00am to 5:00pm. 
 
 
6.(i)Tenders shall be accompanied with tender cost of Rs 590/- only in the form of Demand 
Draft in favour of “National Agri-Food Biotechnology Institute” payable at Mohali. 

 
(ii)Tenders shall be accompanied with Earnest money of Rs.28,019/- only in cash (up to 
Rs.10000/-)/Receipt Treasury Challan/Deposit at Call receipt of a scheduled bank/fixed 
deposit receipt of a scheduled bank/demand draft of a scheduled bank issued in favour of 
“National Agri-Food Biotechnology Institute” payable at Mohali. 
 
(iii) Submission of Tender- The tender should be submitted/uploaded as e-Tender only in the 

following covers as detailed below: 

1. Cover -1 marked as Technical Bid containing the following- 

a) Scanned copy of Demand draft (DD) of Rs.590/-only as cost of tender documents or 

cash receipt in case of tender issued from NABI office. 

b) Scanned Copy of  Earnest Money Deposit (EMD) of Rs.28,019/-only  in the prescribed 

format(i.e., DD/cash receipt, as the case may be) 

c) Scanned copies of Documents related to Technical eligibility criteria 1.2 i.e., 

Authorization certificate from the OEM,  Completion certificates/proofs of the similar 

works completed and all other required documents as mentioned in the Technical 

Eligibility criteria i.e., GST registration document, Annual Financial Turnover 

certificates, EPF registration/enlistment document. 

http://www.nabi.res.in/
https://eprocure.gov.in/eprocure/app


Page 5 of 52 
 

d) Scanned copy of duly filled in and signed/stamped Tender form-1 

e) Scanned copy of signed and stamped complete Notice Inviting Tender (NIT) 

documents i.e., Volume-1. 

f) Scanned Copy of Indemnity Bond as given in Annexure-2. 

 
2. Envelope-2 marked as Price Bid containing the following- 

 
a) This shall contain the price for the execution of the works specified as per Volume-2 of 

the tender document in excel format. 
 

3. The above documents shall be uploaded by the bidder on E-Central public 
procurement portal https://eprocure.gov.in/eprocure/app by 4:00 PM on               
31-10-2018 and will be opened on 01-11-2018 by NABI at 4:00 PM. 

 
Note:- a) Documents to be uploaded in PDF format only. b) The original payment 
instrument like Demand Draft of any Nationalized Bank against Earnest Money and Cost 
of Tender document should be sent to the address- National Agri-Food Biotechnology 
Institute, Sector-81, knowledge City, PO- Manauli, SAS Nagar Mohali 140306, Punjab by 
post/speed post/courier/by hand before bid opening date & time. 

 
7. The contractor whose tender is accepted, will be required to furnish performance guarantee 
of 5% (Five Percent) of the tendered amount within the period specified in Schedule ‘C’. This 
guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10000/-) or 
Deposit at Call receipt of any scheduled bank/Banker’s cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay order of any scheduled bank (in case 
guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance 
with the prescribed form. In case the contractor fails to deposit the said performance 
guarantee within the period as indicated in Schedule ‘C’ including the extended period if any, 
the Earnest Money deposited by the contractor shall be forfeited automatically without any 
notice to the contractor. 
 
8. The description of the work is as follows: 
 
Supply, Installation, Testing & Commissioning of Battery Modules for UPS at National 
Agri-Food Biotechnology Institute(NABI) Campus, Knowledge City, sector-81, Mohali-
Punjab, India. 
 
Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to the type of system (so far as is practicable), 
the form and nature of the site, the means of access to the site, the accommodation they may 
require and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their tender. A tenderer 
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra 
charge consequent on any misunderstanding or otherwise shall be allowed. 
 
The tenderer shall be responsible for arranging and maintaining at his own cost all materials, 
tools & plants, facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for in the contract documents. Submission of a tender 
by a tenderer implies that he has read this notice and all other contract documents and has 
made himself aware of the scope and specifications of the work to be done and local 
conditions and other factors having a bearing on the execution of the work. 
 
9. The Competent Authority does not bind itself to accept the lowest or any other tender and 
reserves to itself the authority to reject any or all the tenders received without the assignment 
of any reason. All tenders in which any of the prescribed condition is not fulfilled or any 

https://eprocure.gov.in/eprocure/app
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condition including that of conditional rebate is put forth by the tenderer shall be summarily 
rejected. 
  
10. Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited 
and the tenders submitted by the contractors who resort to canvassing will be liable to 
rejection. 
  
11. The Competent Authority reserves to himself the right of accepting the whole or any part of 
the tender and the tenderer shall be bound to perform the same at the rate quoted. 
 
12. The tender for the works shall remain open for acceptance for a period of ninety(90) days 
from the date of opening of tenders/Ninety days from the date of opening of Price bid in case 
tenders are invited on 2/3 envelop system (strike out as the case may be) if any tenderer 
withdraws his tender before the said period or issue of letter of acceptance, whichever is 
earlier, or makes any modifications in the terms and conditions of the tender which are not 
acceptable to the department, then the Institute shall, without prejudice to any other right or 
remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the 
tenderer shall not be allowed to participate in the retendering process of the work. 
 
13. This Notice Inviting Tender shall form a part of the contract document. The successful 
tenderer/contractor, on acceptance of his tender by the Accepting/Competent Authority shall 
within 15 days from the date of award of work, sign the contract agreement consisting of:- 
  
a) The Notice Inviting Tender, all the documents including additional conditions, specifications 

and drawings, if any, forming the tender as issued/downloaded at the time of invitation of 
tender and acceptance thereof together with any correspondence leading thereto. 

 
b) Tender form-1 
 
14. No price preference to any  corporate  society/Registered  society,  Govt.  Public  Sector 
undertakings / bodies shall be given and tenders shall be exclusively dealt with on merit. 
  
15. The contractor shall comply with the provisions of the Apprentices Act 1961, minimum 
wages Act 1948, Workmen’s compensation Act 1923, contract labour (Regulation and 
Abolition Act 1970), payment  of wages  Act  1938, Employer’s  liability Act  1938, Maternity 
Benefits Act 1961, Employee’s State  Insurance Act, 1948, Employees Provident Fund Act, 
1952 and the Industrial disputes Act 1947 as applicable and the rules and regulations issued 
there  under  and  by the  local  Administration/  Authorities  from  time  to  time  as  well  all  
provisions of law applicable to workmen. Failure to do so shall  amount to breach of the 
contract  and  the  Engineer-in-Charge  may  at  his  discretion  terminate  the  contract. The 
Contractor shall also be liable for any pecuniary liability arising on account of violation by him 
of any of the said Acts and shall indemnify the Institute on that account. Institute will not be 
liable for any act or omission on the part of the contractor in so far as any violation of any of 
the aforementioned acts. 
 
16. Each tenderer shall submit only one tender; either by him or as partners in a joint venture. 
A tenderer who submits or participates in more than one tender will be disqualified. 
 
17. Unless otherwise stated, the contract shall be for the whole work as described in the 
“Schedule of Scope of Work” and the drawings. The contractor shall be bound to complete the 
whole work as described in the schedule of items of works and the drawings, including 
additional items, if any, as per drawings and instructions. The issuance of certificate of 
completion as issued by the Engineer-in-Charge shall be mandatory and will be conclusive 
proof of completion of work. 
 
18. Interpretations, corrections and changes to the Tenders Documents shall be made by 
Addendum, if required. 
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19. Each Tenderer shall ascertain prior to submitting his Tender that he has received all 
Addenda issued and he shall so acknowledge their receipt in his Tender. 
 
20. The provisions in the Tender documents shall govern over the contents of the above 
paragraphs if in contradiction or variation. 
 
21. All pages of the Tender should be page numbered and indexed.  

22. It is the responsibility of tenderer to go through the tender document to ensure furnishing 
all required documents in addition to above, if any.  

  
23. The authorized signatory of the tenderer must sign the tender duly stamped at 
appropriate  places and initial all the remaining pages of the tender.   
 
24. A tender, which  does  not  fulfill  any  of  the  above  requirements  and/or gives evasive 
information/reply  against  any  such  requirement,  shall  be  liable  to  be ignored and 
rejected.  
 
25.  Only E-tenders shall be accepted, Tenders sent by fax/telex/by hand etc. shall not be 
acceptable.  
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Tender form-1 

 

NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE 

Item rate Tender & Contract for Works 
  
 

(i) Tender for the work of:- Supply, Installation, Testing & Commissioning of 
Battery Modules for UPS at National Agri-Food Biotechnology Institute(NABI) 
Campus, Knowledge City, sector-81, Mohali-Punjab, India. 

 
(ii) To be submitted by 16:00 hours on 31-10-2018 to the Executive Director, NABI 

  
(iii)     To be opened in presence of tenderers who may be present at 16:00 hours on              
01-11-2018 in the office of the Executive Director, NABI 

 
 
Estimated Cost of Work -        Rs.14,00,928/- only 

  

Performance Guarantee -  @ 5% of Tendered value 
 
Security Deposit-                                            @2.5% of Value of work completed 

 

Earnest Money Deposit(EMD)-  Rs.28,019/- only 

 

Completion Period -              10 weeks from the reckoning date of start of work    
as mentioned in NIT 

 
 
Place of opening of tender document -             National Agri-Food Biotechnology Institute,      

Knowledge City, sector-81, Mohali-Punjab 
 

 

COST OF TENDER DOCUMENT-                   Rs. 590/-only (Non-refundable) 
 
 
 
  
Issued to*: ____________________________________________________ 
 
Signature of officer issuing the documents*:___________________________ 
 
Designation*: ____________________________ 
 
Date of Issue*: ___________________________ 
 
*Not to be filled if tender is downloaded from website. 
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TENDER 

I/We have read and examined the notice inviting tender, schedule A, B, C, D Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, 
clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 
referred to in the conditions of contract and all other contents in the tender document for the 
work. 
 
I/We hereby tender for the execution of the work specified for the Institute within the time 
specified in Schedule ‘C’ viz., schedule of quantities and in accordance in all respect with the 
specifications, designs, drawing and instructions in writing referred to in General Rules and 
Directions and in Clauses of the Conditions of contract and with such materials as are 
provided for, by, and in respect of accordance with, such conditions so far as applicable. 
 
We agree to keep the tender open for ninety (90) days from the due date of its opening/ ninety 
days from the date of opening of Price bid in case tenders are invited on 2/3 envelop system 
(strike out as the case may be) and not to make any modification in its terms and conditions.  
 
A sum of Rs.28,019/- only is hereby forwarded in cash/receipt treasury challan/deposit at call 
receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a 
scheduled bank/bank guarantee issued by a scheduled bank as earnest money. If I/We, fail to 
furnish the prescribed performance guarantee within prescribed period, I/We agree that the 
Executive Director, NABI or his successors, in office shall without prejudice to any other right 
or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to 
commence work as specified, I/We agree that the Executive Director, NABI or the successors 
in office shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the said earnest money and the performance guarantee absolutely, otherwise the said 
earnest money shall be retained by him towards security deposit to execute all the works 
referred to in the tender documents upon the terms and conditions contained.  
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to the 
notice of Department, then I/We shall be debarred for tendering in the Institute in future 
forever. Also, if such a violation comes to the notice of Department before date of start of 
work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 
Deposit/Performance Guarantee. 
  
I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 
 
 
Dated:                                                         

                                                                                                                                                  
Signature of Contractor 

Witness:     
                                                                                                                                                             

Postal Address 
Address: 
         
 
Occupation:  
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GENERAL RULES & DIRECTIONS 

1. All work proposed for execution by contract will be notified in a form of invitation to 
tender pasted in public places and signed by the officer inviting tender or by publication 
in Newspapers or posted on website as the case may be. 

 
This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work, also the amount of 
earnest money to be deposited with the tender, and the amount of the security deposit 
and Performance guarantee to be deposited by the successful tenderer and the 
percentage, if any, to be deducted from bills. Copies of the specifications, designs and 
drawings and any other documents required in connection with the work signed for the 
purpose of identification by the officer inviting tender shall also be open for inspection 
by the contractor at the office of officer inviting tender during office hours. 
 

2. In the event of the tender being submitted by a firm, it must be signed separately by 
each partner thereof or in the event of the absence of any partner, it must be signed on 
his behalf by a person holding a power-of attorney authorizing him to do so, such 
power of attorney to be produced with the tender, and it must disclose that the firm is 
duly registered under the Indian Partnership Act, 1952.  
 

3. Any person who submits a tender shall fill up the usual printed form, stating at what 
rate he is willing to undertake each item of the work. Tenders, which propose any 
alteration in the work specified in the said form of invitation to tender, or in the time 
allowed for carrying out the work, or which contain any other conditions of any sort 
including conditional rebates, will be summarily rejected. No single tender shall include 
more than one work, but contractors who wish to tender for two or more works shall 
submit separate tender for each. Tender shall have the name and number of the works 
to which they refer, written on the envelopes. 
 

4. The Bidder/Contractor Firm should possess all the necessary clearance from 
all the Govt. authorities/departments for the related work as well as the regulatory 
affairs. 

 
5. The Executive Director, NABI shall have the right of rejecting all or any of the tenders 

and will not be bound to accept the lowest or any other tender. 
 

6. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is 
liable for rejection. 

 
7. The Contractor whose tender is accepted, will be required to furnish performance 

guarantee of 5% (Five Percent) of the tendered amount within the period specified in 
Schedule ‘C’. This guarantee shall be in the form of cash (in case guarantee amount is 
less than Rs. 10,000/-) or Deposit at call receipt of any scheduled bank/Banker’s 
cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any 
scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government 
Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or 
the State Bank of India in accordance with the prescribed form.   

 
8. Goods and Services Tax(GST), turnover tax or any other tax applicable in respect of 

this contract shall be payable by the Contractor and Institute will not entertain any 
claim whatsoever in respect of the same. The bidder shall give the total composite 
price inclusive of all Central & State’s levies and taxes i.e. Excise Duty, Service Tax, 
Sales Tax, Purchase Tax, Turnover Tax, Works Contract Tax etc.   

 
If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the Government of India and does not any time become payable 
by the contractor to the State Government, Local authorities in respect of any material 
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used by the contractor in the works, then in such a case, it shall be lawful to the 
Government of India and it will have the right and be entitled to recover the amount 
paid in the circumstances as aforesaid from dues of the contractor. 

 
9. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/ themselves has/have tendered or who may and has/have tendered for the 
same work. Failure to observe this condition would render, tenders of the contractors 
tendering, as well as witnessing the tender, liable to summary rejection. 
 

10. The statutory deductions such as TDS, security deposit, labour cess, WCT, etc shall 
be deducted at source as per prevailing percentage/rates/rules as amended from time 
to time by Central/State Govt. 

 
11. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued thereunder from time to time. If he fails to do so, his failure will 
be a breach of the contract and the Competent Authority may in his discretion, without 
prejudice to any other right or remedy available in law, cancel the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any 
violation by him of the provisions of the said Act. 

 
12. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.
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CONDITIONS OF CONTRACT 
 

Definitions 
 

1. The  Contract  means  the  documents  forming  the  tender  and  acceptance thereof 
and the formal  agreement executed between competent authority on behalf of the 
Executive  Director, NABI and the contractor, together with the document referred to 
therein  including  these  conditions, the specifications, designs, drawings and 
instructions issued from time to time by Engineer-in-charge and all these documents 
taken together shall be deemed to form one contract and shall be complementary to 
one another. 

 
2. In the contract, the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them:- 
 

a) The expression works or work shall unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by 
or by virtue of the contract contracted to be executed whether temporary or permanent, 
and whether original, altered, substituted or additional.  

 
b) The site shall mean the land/ or other places like building etc. on into or through which 

work is to be executed under the contract or any adjacent land, path or street through 
which work is to be executed under the contract or any adjacent land, path or street 
which may be allotted or used for the purpose of carrying out the contract.  

 
c) The contractor shall  mean  the  individual,  firm or  company, whether incorporated or 

not,  undertaking the works and shall include the  legal  personal  representative  of  
such  individual  or the  persons composing such firm or company, or the successors of 
such firm or company  and  the  permitted  assignees  of  such,  individual,  firm or 
company. 

 
d) Institute shall mean the National Agri-Food Biotechnology Institute(NABI), Mohali. 

 
e) Administration shall mean the administration of NABI, Mohali. 

 
f) Local authority shall mean the Municipal Corporation of Mohali and shall also 

deemed to include any other body, State Govt. Department or department of the 
administration. 

 
g) Accepting Authority shall mean the authority mentioned in Schedule ‘C’. 

 

h) Engineer-Incharge shall mean the Assistant Engineer-Electrical of NABI. 
 

i) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers. 
 

j) Department means National Agri-Food Biotechnology Institute (NABI), Mohali. 
 

k) District Specifications means the specifications followed by the State Government in 
the area where the work is to be executed. 
 

l) Tendered value means the value of the entire work as stipulated in the letter of award. 
 

 



Page 13 of 52 
 

m) Date of commencement of work: The date of commencement of work shall be the 
date of start as specified in schedule ‘C’ or the first date of handing over of the site, 
whichever is later, in accordance with the phasing if any, as indicated in the tender 
document. 
 

n) Excepted Risk are risks due to riots (other than those on account of contractor’s 
Employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped power, any acts of 
Government, damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods, and other causes over which the contractor has no control and 
accepted as such by the Accepting Authority or causes solely due to use or occupation 
by owner of the part of the works in respect of which a certificate of completion has 
been issued or a cause solely due to owner’s faulty design of works. 

 
o) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 

the cost of materials and labour as per market at the site where the work is to be 
executed plus the percentage, all overheads and profits.  
 
 

Works to be carried out 
 

3. The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, tools, plants, equipment and transport 
which may be required in preparation of and for and in the full and entire execution and 
completion of the works. The descriptions given in the Schedule of Scope of 
Work(Schedule A) shall, unless otherwise stated, be held to include wastage on 
materials, carriage and cartage, carrying and return of empties, hoisting, setting, fitting 
and fixing in position and all other labours necessary in and for the full and entire 
execution and completion of the work as aforesaid in accordance with good practice 
and recognized principles. 
 

Sufficiency of Tender  
4. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of the works. 

 
Discrepancies and  Adjustment of Errors 
 

5. The several documents forming the Contract are to be taken as mutually explanatory 
of one another, detailed drawings being followed in preference to small scale drawing 
and figured dimensions in preference to scale and special conditions in preference to 
General Conditions. 

 
5.1 In the case of discrepancy between the schedule of work, the Specifications and/or the 

Drawings, the following order of preference shall be observed:- 
a) Description of Schedule of Scope of Work. 
b) Particular Specification and Special Condition, if any. 
c) Drawings. 
d) CPWD Specifications with upto date amendments. 
e) Indian Standard Specifications of B.I.S. 

 
5.2 If there are varying or conflicting provisions made in any one document forming part of 

the contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on the contractor.  
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5.3 Any  error  in  description,  quantity  or  rate  in  Schedule  of  Quantities  or  any  
omission there from shall not vitiate the Contract or release the Contractor from the 
execution of the   whole  or   any   part   of   the   works   comprised   therein   
according  to   drawings   and specifications or from any of his obligations under the 
contract. 

 

5.4 In case of any conflict/discrepancy on any specification or item to be executed or any 
other issue related to the contract, the CPWD guidelines shall be referred to for the 
same with further recommendations and approvals of the Competent Authority. 

 

6. No payment for the work done will be made unless contract is signed by the contractor. 
 

7. The contractor shall give a list of both gazetted and non-gazetted NABI employees 
related to him (if any).  
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CLAUSES OF CONTRACT 
 

 
CLAUSE 1 

 
(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of 
the tendered amount in addition to other deposits mentioned elsewhere in the contract for his 
proper performance of the contract agreement, (not withstanding and/or without prejudice to 
any other provisions in the contract) within period specified from the date of issue of letter of 
acceptance. This period can be further extended by the Competent Authority up to a maximum 
period as specified in schedule ‘C’ on written request of the contractor stating the reason for 
delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. 
This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 
10,000/-) or Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank (in case 
guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance 
with the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the 
contractor to the Government as part of the performance guarantee and the Bank is unable to 
make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish additional security to the 
Government to make good the deficit.  

 

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion 
of work plus 60 days beyond that. In case the time for completion of work gets enlarged, the 
contractor shall get the validity of Performance Guarantee extended to cover such enlarged 
time for completion of work. After recording of the completion certificate for the work by the 
competent authority, the performance guarantee shall be returned to the contractor, without 
any interest.  

 
(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except 
for amounts to which the owner is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of:  

 
(a) Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-Charge may claim the full amount of the 
Performance Guarantee.  

 
(b) Failure by the contractor to owner any amount due, either as agreed by the contractor or 
determined under any of the Clauses/Conditions of the agreement, within 30 days of the 
service of notice to this effect by Engineer-in-Charge.  

 
(iv) In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the Competent Authority. 
 
 
CLAUSE 1 A 

  
Recovery of Security Deposit 

 
The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit Department at the time of making any payment to him for work done under the contract 
to deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the 
sum deducted will amount to security deposit of 2.5% of the tendered value of the work. Such 
deductions will be made and held by Government by way of Security Deposit unless he/they 
has/have deposited the amount of Security at the rate mentioned above in cash or in the form 
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of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank 
is furnished by the contractor to the Government as part of the security deposit and the Bank 
is unable to make payment against the said fixed deposit receipt, the loss caused thereby 
shall fall on the contractor and the contractor shall forthwith on demand furnish additional 
security to the Government to make good the deficit. All compensations or the other sums of 
money payable by the contractor under the terms of this contract may be deducted from, or 
paid by the sale of a sufficient part of his security deposit or from the interest arising there 
from, or from any sums which may be due to or may become due to the contractor by 
Government on any account whatsoever and in the event of his Security Deposit being 
reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 
days make good in cash or fixed deposit receipt tendered by the State Bank of India or by 
Scheduled Banks or Government Securities (if deposited for more than 12 months) endorsed 
in favour of the Engineer-in-Charge, any sum or sums which may have been deducted from, 
or raised by sale of his security deposit or any part thereof. The security deposit shall be 
collected from the running bills and the final bill of the contractor at the rates mentioned above. 

 
The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that 
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided 
further that the validity of bank guarantee including the one given against the earnest money 
shall be in conformity with provisions contained in clause 17 which shall be extended from 
time to time depending upon extension of contract granted under provisions of clause 2 and 
clause 5. 

 
In case of contracts involving maintenance of building and services/any other work after 
construction of same building and services/other work, then 50% of Performance Guarantee 
shall be retained as Security Deposit. The same shall be returned year wise proportionately. 
 
CLAUSE 2 

 
Compensation for Delay 

 
If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the contract or extended date of completion, he shall, 
without prejudice to any other right or remedy available under the law to the Government on 
account of such breach, pay as agreed compensation the amount calculated at the rates 
stipulated below as the authority specified in schedule ‘C’ (whose decision in writing shall be 
final and binding) may decide on the amount of tendered value of the work for every 
completed day/month (as applicable) that the progress remains below that specified in Clause 
5 or that the work remains incomplete. This will also apply to items or group of items for which 
a separate period of completion has been specified. 
 

(i) Compensation @ one percent (1%) per week of delay for delay of work to be 
computed on per day basis provided always that the total amount of compensation 
for delay to be paid under this Condition shall not exceed 10% of the Tendered 
Value of work or of the Tendered Value of the item or group of items of work for 
which a separate period of completion is originally given. 
 

(ii) The amount of compensation may be adjusted or set-off against any sum payable 
to the Contractor under this or any other contract with the Government. In case, the 
contractor does not achieve a particular milestone mentioned in schedule C, or the 
re -scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 
milestone shall be withheld, to be adjusted against the compensation levied at the 
final grant of Extension of Time. With-holding of this amount on failure to achieve a 
milestone, shall be automatic without any notice to the contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), 
the withheld amount shall be released. In case the contractor fails to make up for 
the delay in subsequent milestone(s), amount mentioned against each milestone 
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missed subsequently also shall be withheld. However, no interest, whatsoever, 
shall be payable on such withheld amount. 

 

CLAUSE 3 
 
When Contract can be Determined 

 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 

 
(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient 
or otherwise improper or unworkman like manner shall omit to comply with the requirement of 
such notice for a period of seven days thereafter.  

 
(ii) If the contractor has, without reasonable cause, suspended the progress of the work or 
has failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
Charge (which shall be final and binding) he will be unable to secure completion of the work by 
the date for completion and continues to do so after a notice in writing of seven days from the 
Engineer-in-Charge.  

 

(iii) If the contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and 
does not complete them within the period specified in a notice given in writing in that behalf by 
the Engineer-in-Charge.  

 
(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 
commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 
him in that behalf by the Engineer-in-Charge.  

 
(v) If the contractor shall offer or give or agree to give to any person in Government service or 
to any other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in relation to 
the obtaining or execution of this or any other contract for Government.  

 
(vi) If the contractor shall enter into a contract with Government in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been previously 
disclosed in writing to the Engineer-in-Charge.  
 
(vii) If the contractor had secured the contract with Government as a result of wrong tendering 
or other non-bonafide methods of competitive tendering or commits breach of Integrity 
Agreement.  
 
(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the 
time being in force or make any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors or purport so to do, or if any application be made 
under any Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors.                                  
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(ix) If the contractor being a company shall pass a resolution or the court shall make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall 
be appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 
receiver or a manager or which entitle the court to make a winding up order.  

 
(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days.  

 
(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis 
or of labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 
with the entire works or any portion thereof without the prior written approval of the Engineer -
in-Charge.  

 
When the contractor has made himself liable for action under any of the cases 
aforesaid, the Competent Authority shall have powers: 
 
(a) To determine the contract as aforesaid (of which termination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 
such determination, the Security Deposit already recovered and Performance Guarantee 
under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the 
Government  

 
(b) After giving notice to the contractor to measure up the work of the contractor and to take 
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 
give it to another contractor to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering process for the 
balance work.  
 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall  
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advances 
on account or with a view to the execution of the work or the performance of the contract. And 
in case action is taken under any of the provision aforesaid, the contractor shall not be entitled 
to recover or be paid any sum for any work thereof or actually performed under this contract 
unless and until the Engineer-in-Charge has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 
 
CLAUSE 4 
 
Contractor liable to pay Compensation even if action not taken under Clause 3 

 
In any case in which any of the powers conferred upon the Competent Authority by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
hereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
Notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding 
clause he may, if he so desires after giving a notice in writing to the contractor, take 
possession of (or at the sole discretion of the Engineer-in-Charge which shall be final and 
binding on the contractor) use as on hire (the amount of the hire money being also in the final 
determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or 
upon the works, or the site thereof belonging to the contractor, or procured by the contractor 
and intended to be used for the execution of the work/or any part thereof, paying or allowing 
for the same in account at the contract rates, or, in the case of these not being applicable, at 
current market rates to be certified by the Engineer-in-Charge, whose certificate thereof shall 
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be final, and binding on the contractor, clerk of the works, foreman or other authorized agent 
to remove such tools, plant, materials, or stores from the premises (within a time to be 
specified in such notice) in the event of the contractor failing to comply with any such 
requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell them 
by auction or private sale on account of the contractor and his risk in all respects and the 
certificate of the Engineer-in-Charge as to the expenses of any such removal and the amount 
of the proceeds and expenses of any such sale shall be final and conclusive against the 
contractor. 
 
CLAUSE 5 
 
Time and Extension for Delay 

 
The time allowed for execution of the Works as specified in the Schedule ‘C’ or the extended 
time in accordance with these conditions shall be the essence of the Contract. The execution 
of the works shall commence from such time period as mentioned in schedule ‘C’ or from the 
date of handing over of the site whichever is later. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Government shall without prejudice to 
any other right or remedy available in law, be at liberty to forfeit the performance guarantee 
absolutely. 
 
5.1 Programme Chart 

 
The Contractor shall prepare an integrated program chart for the execution of work, showing 
clearly all activities from the start of work to completion, with details of manpower, equipment 
and machinery required for the fulfilment of the program within the stipulated period or earlier 
and submit the same for approval of the Engineer-in-Charge within 07 days of the issue of 
letter of acceptance/award for the contract. The work has to be completed in stages as 
indicated in the Milestones and the program should be prepared in such a manner to achieve 
these Milestones as indicated therein or earlier. 
 
The program chart should include the following: - 
 

a) Descriptive note explaining sequence of various activities.  

 
b) Network (PERT / CPM / BAR CHART) which will indicate resources in 

terms of manpower and specialized equipment for every important 
stage.   

c) Program for Dismantling, packaging and Shifting Work of EM systems Floor 
wise from NABI interim facility to NABI main campus. 

 
If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not 
conform to the approved program referred above, the contractor shall produce a revised 
program showing the modifications to the approved program by additional inputs to ensure 
completion of the work within the stipulated time. The submission of revised program or 
approval by the Engineer-in-Charge of such program or the furnishing of such particulars shall 
not relieve the contractor of any of his duties or responsibilities under the contract. This is 
without prejudice to the right of Engineer-in-Charge to take action against the contractor as per 
terms and conditions of the agreement. 
 
5.2 
 
If the work(s) be delayed by:- 
(i) Force majeure, or  
(ii) Abnormally bad weather, rains or  
(iii) Serious loss or damage by fire, or   
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of 
the Trades employed on the work, or   
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(v) Delay on the part of other contractors or tradesmen engaged by owner in executing work 
not forming part of the Contract, or   
(vi) Non-availability of stores material , which are the responsibility of owner to supply or  
(vii) Non-availability or break down of tools and Plant to be supplied or supplied by 

Government, or   
(viii) Any other cause which, is beyond the Contractor’s control. Then upon the happening of 
any such event causing delay, the Contractor shall immediately give notice thereof in writing 
to the authority as indicated in Schedule ‘C’ but shall nevertheless use constantly his best 
endeavours to prevent or make good the delay and shall do all that may be reasonably 
required to the satisfaction of the Engineer-in-Charge to proceed with the works.  

 
5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of the happening 
of the event causing delay on the prescribed form to the authority as indicated in Schedule ‘C’. 
The Contractor may also, if practicable, indicate in such a request the period for which 
extension is desired.  

 
5.4 In any such case the authority as indicated in Schedule ‘C’ may give a fair and reasonable 
extension of time and reschedule the mile stones for completion of work. Such extension or 
rescheduling of the milestones shall be communicated to the Contractor by the authority as 
indicated in Schedule ‘C’ in writing, within 4 weeks of the date of receipt of such request 
respectively. Non application by the contractor for extension of time/ rescheduling of the 
milestones shall not be a bar for giving a fair and reasonable extension/ rescheduling of the 
milestones by the authority as indicated in Schedule ‘C’ and this shall be binding on the 
contractor.  
 
CLAUSE 6 
 
Measurements of Work Done 

 
The work shall be measured item wise & entered in the measurement book. Accordingly 
payment shall be made against each measured item and in the end amount shall be 
calculated based on these measurements, item rate quote by bidder. Engineer-in-Charge 
shall, except as otherwise provided, ascertain and determine by measurement, the value in 
accordance with the contract of work done. All measurement of all items having financial value 
shall be entered in Measurement Book so that a complete record is obtained of all works 
performed under the contract. 

 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative from time to time during 
the progress of the work and such measurements shall be signed and dated by the Engineer 
in-Charge and the contractor or their representatives in token of their acceptance. If the 
contractor objects to any of the measurements recorded, a note shall be made to that effect 
with reason and signed by both the parties. 

 
If for any reason the contractor or his authorized representative is not available and the work 
of recording measurements is suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and the Department shall not entertain any claim from contractor for any 
loss or damages on this account. If the contractor or his authorized representative does not 
remain present at the time of such measurements after the contractor or his authorized 
representative has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer-in-Charge or his representative shall 
be deemed to be accepted by the Contractor. 

 
The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for measurements and recording levels. Except where any general 
or detailed description of the work expressly shows to the contrary, measurements shall be 
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taken in accordance with the procedure set forth in the specifications notwithstanding any 
provision in the relevant Standard Method of measurement or any general or local custom. In 
the case of items which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available, then a mutually agreed method 
shall be followed. The contractor shall give, not less than seven days’ notice to the Engineer-
in-Charge or his authorized representative in charge of the work, before covering up or 
otherwise placing beyond the reach of measurement any work in order that the same may be 
measured and correct dimensions thereof be taken before the same is covered up or placed 
beyond the reach of measurement and shall not cover up and place beyond reach of 
measurement any work without consent in writing of the Engineer-in-Charge or his authorized 
representative in charge of the work who shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of 
measurements without such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing, the same shall be uncovered at the Contractor’s expense, or in 
default thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed. Engineer-in-Charge or his authorized representative may 
cause either themselves or through another officer of the department to check the 
measurements recorded jointly or otherwise as aforesaid and all provisions stipulated herein 
above shall be applicable to such checking of measurements or levels. It is also a term of this 
contract that recording of measurements of any item of work in the measurement book and/or 
its payment in the interim, on account or final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the 
contractor from liabilities from any over measurement or defects noticed till completion of the 
defects liability period. 
 
CLAUSE 6A 
 
Computerized    Measurement    Book 
 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract. All measurements of all 
items having financial value shall be entered by the contractor and compiled in the shape of 
the Computerized Measurement Book having pages of A-4 size as per the format of the 
department so that a complete record is obtained of all the items of works performed under the 
contract. 
  
All such measurements and levels recorded by the contractor or his authorized representative 
from time to time, during the progress of the work, shall be got checked by the contractor from 
the Engineer-in-Charge or his authorized representative as per interval or program fixed in 
consultation with Engineer-in-Charge or his authorized representative. After the necessary 
corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the Engineer-in-Charge for 
the dated signatures by the Engineer-in- Charge and the contractor or their representatives in 
token of their acceptance. 
 
Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit to the department a computerized measurement 
book, duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or his 
authorized representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks. 
The final, fair, computerized measurement book given by the contractor, duly bound, with its 
pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 
have to submit a fresh computerized MB with its pages duly machine numbered and bound, 
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after getting the earlier MB cancelled by the department. Thereafter, the MB shall be taken in 
the Divisional Office records, and allotted a number as per the Register of Computerised MBs. 
This should be done before the corresponding bill is submitted to the Division Office for 
payment. The contractor shall submit two spare copies of such computerized MB’s for the 
purpose of reference and record by the various officers of the department. 
 
 
The contractor shall also submit to the department separately his computerized Abstract of 
Cost and the bill based on these measurements, duly bound, and its pages machine 
numbered along with two spare copies of the “bill. Thereafter, this bill will be processed by the 
Division Office and allotted a number as per the computerized record in the same way as done 
for the measurement book meant for measurements. 
The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for checking of measurements/levels by the Engineer-in- Charge 
or his representative. 
Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
not withstanding any provision in the relevant Standard Method of measurement or any 
general or local custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards and if for any item no such standard 
is available then a mutually agreed method shall be followed. 
The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work before covering up or otherwise placing 
beyond the reach of checking and/or test checking the measurement of any work in order that 
the same may be checked and/or test checked and correct dimensions thereof be taken 
before the same is covered up or placed beyond the reach of checking and/or test checking 
measurement and shall not cover up and place beyond reach of measurement any work 
without consent in writing of the Engineer-in-Charge or his authorized representative in charge 
of the work who shall within the aforesaid period of seven days inspect the work, and if 
anywork shall be covered up or placed beyond the reach of checking and/or test checking 
measurements without such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing the same shall be uncovered at the Contractor’s expense, or in 
default thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed. 
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or 
levels. 
It is also a term of this contract that checking and/or test checking the measurements of any 
item of work in the measurement book and/or its payment in the interim, on account of final bill 
shall not be considered as conclusive evidence as to the sufficiency of any work or material to 
which it relates nor shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability period. 
 
 

CLAUSE 7 
 

Payment on Intermediate Certificate to be Regarded as Advances  
 
No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after 
the whole of the work shall have been completed and certificate of completion given. For 
works estimated to cost over Rs. Twenty thousand, the interim or running account bills shall 
be submitted by the contractor for the work executed on the basis of such recorded 
measurements on the format of the Department in triplicate on or before the date of every 
month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to be 
paid any such interim payment if the gross work done together with net payment/ adjustment 
of advances for material collected, if any, since the last such payment is less than the amount 
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specified, in which case the interim bill shall be prepared on the appointed date of the month 
after the requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill 
verified by taking or causing to be taken, where necessary, the requisite measurements of the 
work. In the event of the failure of the contractor to submit the bills, Engineer-in-Charge shall 
prepare or cause to be prepared such bills in which event noclaims whatsoever due to delays 
on payment including that of interest shall be payable to the contractor. Payment on account 
of amount admissible shall be made by the Engineer-in-Charge certifying the sum to which the 
contractor is considered entitled by way of interim payment at such rates as decided by the 
Engineer-in-Charge. The amount admissible shall be paid by 10th working day after the day of 
presentation of the bill by the Contractor to the Engineer-in-Charge or his Asstt. Engineer 
together with the account of the material issued by the department, or dismantled materials, if 
any. In the case of works outside the headquarters of the Engineer- in-Charge, the period of 
ten working days will be extended to fifteen working days.  
All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate 
given by the Engineer-in-Charge relating to the work done or materials delivered forming part 
of such payment, may be modified or corrected by any subsequent such certificate(s) or by the 
final certificate and shall not by itself be conclusive evidence that any work or materials to 
which it relates is/are in accordance with the contract and specifications. Any such interim 
payment, or any part thereof shall not in any respect conclude, determine or affect in any way 
powers of the Engineer-in-Charge under the contract or any of such payments be treated as 
final settlement and adjustment of accounts or in any way vary or affect the contract. 
Pending consideration of extension of date of completion, interim payments shall continue to 
be made as herein provided without prejudice to the right of the department to take action 
under the terms of this contract for delay in the completion of work, if the extension of date of 
completion is not granted by the competent authority. 
 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt. 
Engineer to the effect that the work has been completed up to the level in question make 
interim advance payments without detailed measurements for work done (other than 
foundations, items to be covered under finishing items) up to lintel level (including sunshade 
etc.) and slab level, for each floor working out at 75% of the assessed value. The advance 
payments so allowed shall be adjusted in the subsequent interim bill by taking detailed 
measurements thereof. 
 
Payments in composite Contracts  
 
In case of composite tenders, running payment for the major component shall be made by EE 
of major discipline to the main contractor. Running payment for minor component shall be ade 
by the Engineer-in-Charge of the discipline of minor component directly to the main contractor. 
In case main contractor fails to make the payment to the contractor associated by him within  
15 days of receipt of each running account payment, then on the written complaint of 
contractor associated for such minor component, Engineer in charge of minor component shall 
serve the show cause to the main contractor and if reply of main contractor either not received 
or found unsatisfactory, he may make the payment directly to the contractor associated for 
minor component as per the terms and conditions of the agreement drawn between main 
contractor and associate contractor fixed by him. Such payment made to the associate 
contractor shall be recovered by Engineer-in-charge of major or minor component from the 
next R/A/ final bill due to main contractor as the case may be.
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CLAUSE 8 
 
Completion Certificate and Completion Plans 

 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the 
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish 
the contractor with a final certificate of completion, otherwise a provisional certificate of 
physical completion indicating defects (a) to be rectified by the contractor and/or (b) for which 
payment will be made at reduced rates, shall be issued. But no final certificate of completion 
shall be issued, nor shall the work be considered to be complete until the contractor shall have 
removed from the premises on which the work shall be executed all scaffolding, surplus 
materials, rubbish and all huts and sanitary arrangements required for his/their work people on 
the site in connection with the execution of the works as shall have been erected or 
constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, 
walls, floor or other parts of the building, in, upon, or about which the work is to be executed or 
of which he may have had possession for the purpose of the execution; thereof, and not until 
the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to 
comply with the requirements of this Clause as to removal of scaffolding, surplus materials 
and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or 
before the date fixed for the completion of work, the Engineer-in-Charge may at the expense 
of the contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of 
the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 
claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually 
realized by the sale thereof. 
 
CLAUSE 8A 
 
Contractor to Keep Site Clean 
 
After the work is carried out by the Contractor carried out, the contractor shall remove the 
wastage, debris etc. from the site completely arising out during the execution of the work. In 
case the contractor fails to comply with the requirements of this clause, the Engineer-in-
Charge shall have the right to get this work done at the cost of the contractor either 
departmentally or through any other agency. Before taking such action, the Engineer-in-
Charge shall give ten days notice in writing to the contractor. 
 
CLAUSE 8B (NOT APPLICABLE) 

 
Completion Plans to be Submitted by the Contractor 
 
The contractor shall submit completion plan as required vide General Specifications for 
Electrical works (Part-I internal) 2005 and (Part-ll External) 1994 as applicable within thirty 
days of the completion of the work. 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to 
pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000 (Rs. 
Fifteen thousand only) as may be fixed by the Superintending Engineer concerned and in this 
respect the decision of the Superintending Engineer shall be final and binding on the 
contractor. 
The contractor shall submit completion plan for water, sewerage and drainage line plan within 
thirty days of the completion of the work. 
In case, the contractor fails to submit the completion plan as aforesaid, the department will get 
it done through other agency at his cost and actual expenses incurred plus Rs. 15,000/-for the 
same shall be recovered from the contractor. 
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CLAUSE 9 
 
Payment Terms 
 
The payment terms for the work done shall be as follows: 
 

a) The payment of 60% of the Work Order value shall be released against supply of 
100% material at site after due deduction of security deposit and taxes etc.(as 
applicable). 

b) The Balance 40% payment shall be released against satisfactory installation and 
commissioning of material after due deduction of security deposit and taxes etc.(as 
applicable). 
 

 
CLAUSE 9A 
 
Payment of Final Bill 

 
The final bill shall be submitted by the contractor in the same manner as specified in interim 
bills within 01month of physical completion of the work or within one month of the date of the 
final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No 
further claims shall be made by the contractor after submission of the final bill and these shall 
be deemed to have been waived and extinguished. Payments of those items of the bill in 
respect of which there is no dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in-Charge, will, as far as possible be made within the period specified 
here in under, the period being reckoned from the date of receipt of the bill by the Engineer-in- 
Charge or his authorized Asstt. Engineer, complete with account of materials issued by the 
Department and dismantled materials. 
 
(i) If the Tendered value of work is up to Rs. 45 lac : 2 months 
(ii) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore : 3 months 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months 
 
CLAUSE 9B 
 
Payment of Contractor’s Bills to Banks 
 
Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of direct to 
him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the 
form of a legally valid document such as a power of attorney conferring authority on the bank; 
registered financial, co-operative or thrift societies or recognized financial institutions to 
receive payments and (2) his own acceptance of the correctness of the amount made outas 
being due to him by Government or his signature on the bill or other claim preferred against 
Government before settlement by the Engineer-in-Charge of the account or claim by payment 
to the bank, registered financial, co-operative or thrift societies or recognized financial 
institutions. While the receipt given by such banks; registered financial, co-operative or thrift 
societies or recognized financial institutions shall constitute a full and sufficient discharge for 
the payment, the contractor shall whenever possible present his bills duly receipted 
anddischarged through his bank, registered financial, co-operative or thrift societies or 
recognized financial institutions. 
Nothing herein contained shall operate to create in favour of the bank; registered financial, co-
operative or thrift societies or recognized financial institutions any rights or equities visavisthe 
President of India. 
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CLAUSE 10A 
 
Materials to be provided by the Contractor 

 

The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by the Government. The contractor shall, at his 
own expense and without delay, supply to the Engineer-in- Charge samples of materials to be 
used on the work and shall get these approved in advance. All such materials to be provided 
by the Contractor shall be in conformity with the specifications laid down or referred to in the 
contract. The contractor shall, if requested by the Engineer-in-Charge furnish proof, to the 
satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in-Charge 
shall within thirty days of supply of samples or within such further period as he may require 
intimate to the Contractor in writing whether samples are approved by him or not. If samples 
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge 
for his approval, fresh samples complying with the specifications laid down in the contract. 
When materials are required to be tested in accordance with specifications, approval of the 
Engineer-in-Charge shall be issued after the test results are received. 
The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented by 
the samples until the required tests or analysis have been made and materials finally accepted 
by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation 
either arising out of any delay in the work or due to any corrective measures required to be 
taken on account of and as a result of testing of materials. 
  
The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 
as the Engineer-in-Charge may require for collecting, and preparing the required number of 
samples for such tests at such time and to such place or places as may be directed by the 
Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or specifications. The Engineer in- Charge or his 
authorized representative shall at all times have access to the works and to all workshops and 
places where work is being prepared or from where materials, manufactured articles or 
machinery are being obtained for the works and the contractor shall afford every facility and 
every assistance in obtaining the right to such access. 
The Engineer-in-Charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of 
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or accountable for any loss 
ordamage that may happen or arise to such materials. The Engineer-in-Charge shall also 
have full powers to require other proper materials to be substituted thereof and in case of 
default, the Engineer-in-Charge may cause the same to be supplied and all costs which may 
attend such removal and substitution shall be borne by the Contractor. 
 
CLAUSE 11 
 
Work to be executed in Accordance with Specifications, Drawings, Orders etc. 

 
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work signed by the 
Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the 
contract documents together with specifications, designs, drawings and instructions as are not 
included in the standard specifications of Central Public Works Department or in any Bureau 
of Indian Standard or any other, published standard or code or, Schedule of Rates or any 
other printed publication referred to elsewhere in the contract. The contractor shall comply with 
the provisions of the contract and with the care and diligence execute and maintain the works 
and provide all labour and materials, tools and plants including for measurements and 
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supervision of all works, structural plans and other things of temporary or permanent nature 
required for such execution and maintenance in so far as the necessity for providing these, is 
specified or is reasonably inferred from the contract. The Contractor shall take full 
responsibility for adequacy, suitability and safety of all the works and methods of construction. 
 
 
CLAUSE 12: 
 
Deviations/ Variations Extent and Pricing 
 
The Engineer-in-Charge after approval from Competent Authority shall have power  
i) Execute any extra item which was not initially considered in tender or could not be 
envisaged during estimation. The contractor shall be paid for same item based on DSR rates 
or market rate in case item is not available in DSR. In case of market rate, contractor has to 
submit analysis of rate in CPWD DAR format along with quotation/back up documents.  
ii) to make alteration in, omissions from, additions to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and  
(iii) to omit a part of the works in case of non-availability of a portion of the site or for any other 
reasons and the contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineer-in-Charge and such alterations, 
omissions, additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may be directed to 
do in the manner specified above as part of the works, shall be carried out by the contractor 
on the same conditions in all respects including price on which he agreed to do the main work 
except as hereafter provided. 

 
12.1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered be extended, if requested by the 
contractor, as follows: 

 
(i) In the proportion which the additional cost of the altered, additional or substituted work, 
bears to the original tendered value plus  
(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 
 
12.2 A. For Project and original works: 
 
Deviation, Extra Items and Pricing 

 
In the case of extra item(s) (items that are completely new, and are in addition to the items 
contained in the contract), the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 
engineer-in-charge shall within prescribed time limit of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 

 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: 
 
In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these 
shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 
percentage above/ below quoted contract amount. Payment of Extra items in case of non-
schedule items (Non-DSR items) shall be made as per the prevailing market rate. 
 
 
Deviation, Substituted Items, Pricing 
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A. For Project and original works: 

 
In the case of substituted items (items that are taken up with partial substitution or in lieu of 
items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the following para. 

 
(a) If the market rate for the substituted item so determined is more than the market rate of the 
agreement item (to be substituted), the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so increased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted). (b) If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so decreased to 
the extent of the difference between the market rates of substituted item and the agreement 
item (to be substituted). 

 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: NOT APPLICABLE 
 

 
Deviation, Deviated Quantities, Pricing 
 
A. For Project and original works: 

 
In the case of contract items, substituted items, contract cum substituted items, which exceed 
the limits laid down in schedule C, the contractor may within fifteen days of receipt of order or 
occurrence of the excess, claim revision of the rates, supported by proper analysis for the 
work in excess of the above mentioned limits, provided that if the rates so claimed are in 
excess of the rates specified in the schedule of quantities, the Engineer-in-Charge shall within 
prescribed time limit of receipt of the claims supported by analysis, after giving consideration 
to the analysis of the rates submitted by the contractor, determine the rates on the basis of the  
market rates and the contractor shall be paid in accordance with the rates so determined. 

  
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: 
 
In the case of contract items, which exceed the limits laid down in schedule C, the contractor 
shall be paid rates specified in the schedule of quantities. 

 
The prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s) and Deviated 
Quantities of contract items are as under: 
 
(i) If the Tendered value of work is up to Rs. 45 lac : 30 days.  

 
(ii) If the Tendered value of work is more than Rs 45 lac 
and up to Rs. 2.5 Crore : 45 days.  
 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 60 days.  
 

 
12.3 A. For Project and original works: 
 

 
The provisions of the preceding paragraph shall also apply to the decrease in the rates of 
items for the work in excess of the limits laid down in Schedule C, and the Engineer-in-Charge 
shall after giving notice to the contractor within one month of occurrence of the excess and 
after taking into consideration any reply received from him within fifteen days of the receipt of 
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the notice, revise the rates for the work in question within one month of the expiry of the said 
period of fifteen days having regard to the market rates. 

  
B. For Maintenance works including works of upgradation, aesthetic, special repair, addition/ 
alteration: NOT APPLICABLE 

 
12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to 
date account giving complete details of all claims for additional payments to which the 
contractor may consider himself entitled and of all additional work ordered by the Engineer-in-
Charge which he has executed during the preceding quarter failing which the contractor shall 
be deemed to have waived his right. However, the Competent Authority may authorise 
consideration of such claims on merits.  

  
12.5 For the purpose of operation of Schedule “C”, the following works shall be treated as 
works relating to foundation unless & otherwise defined in the contract:  

 
(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level 
whichever is lower.  
 
(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed level.  
 
(iii) For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/   
tanks and other elevated structures : All works up to 1.2 metres above the 
ground level. 

 
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 
1.2 metres above the ground level.  

 
(v) For basement: All works up to 1.2 m above ground level or up to floor 1 
level whichever is lower.  
 
(vi) For Roads, all items of excavation and filling including treatment of sub base.  
 
 

 

12.6 

 
Any operation incidental for testing to or necessarily has to be in contemplation of tenderer 
while filing tender, or necessary for proper execution of the item included in the Schedule of 
quantities or in the schedule of rates mentioned above, whether or not, specifically indicated in 
the description of the item and the relevant specifications, shall be deemed to be included in 
the rates quoted by the tenderer or the rate given in the said schedule of rates, as the case 
may be. Nothing extra shall be admissible for such operations. 
 
CLAUSE 13 
 
Foreclosure of contract due to Abandonment or Reduction in Scope of Work 

 
If at any time after acceptance of the tender Competent Authority shall decide to abandon or 
reduce the scope of the works for any reason whatsoever and hence not require the whole or 
any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to 
that effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of the 
works in full but which he did not derive in consequence of the foreclosure of the whole or part 
of the works. The contractor shall be paid at contract rates, full amount for works executed at 
site and, in addition, a reasonable amount as certified by the Engineer-in-Charge for the items 
hereunder mentioned which could not be utilized on the work to the full extent in view of the 
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foreclosure; 
  
(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 
labour huts, staff quarters and site office; storage accommodation and water storage tanks.  

 
(ii) Owner shall have the option to take over contractor’s materials or any part thereof either 
brought to site or of which the contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work) provided, however owner shall be bound to take over 
the materials or such portions thereof as the contractor does not desire to retain. For materials 
taken over or to be taken over by owner, cost of such materials as detailed by Engineer-in- 
Charge shall be paid. The cost shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to materials whilst in 
the custody of the contractor.  

 
(iii) If any materials supplied by owner are rendered surplus, the same except normal wastage 
shall be returned by the contractor to owner at rates not exceeding those at which these were 
originally issued, less allowance for any deterioration or damage which may have been 
caused whilst the materials were in the custody of the contractor.  

 

In addition, cost of transporting such materials from site to owner stores, if so required by 
owner, shall be paid. 
  
(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores 
or to his other works, whichever is less. If T & P are not transported to either of the said 
places, no cost of transportation shall be payable.  

 
(v) Reasonable compensation for repatriation of contractor’s site staff and imported labour to 
the extent necessary.  

 

 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, 
wage books, time sheets and other relevant documents and evidence as may be necessary to 
enable him to certify the reasonable amount payable under this condition. 

 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 
work as per accepted tender less the cost of work actually executed under the contract and 
less the cost of contractor’s materials at site taken over by the owner as per item (ii) above. 
Provided always that against any payments due to the contractor on this account or otherwise, 
the Engineer-in-Charge shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants and materials 
and any other sums which at the date of termination were recoverable by the owner from the 
contractor under the terms of the contract.  
A compensation for such eventuality, on account of damages etc. shall be payable @ 0.5% of 
cost of work remaining incomplete on date of closure i.e. total stipulated cost of the work less 
the cost of work actually executed under the contract shall be payable. 
 
Clause 14 

  
Carrying out part work at risk & cost of contractor 
If contractor: 
(i) At any time makes default during currency of work or does not execute any part of the work 
with due diligence and continues to do so even after a notice in writing of 7 days in this respect 
from the Engineer-in-Charge; or  
 
(ii) Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a notice in 
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writing is given in that behalf by the Engineer-in-Charge; or Fails to complete the work(s) or 
items of work with individual dates of completion, on or before the date(s) so determined, and 
does not complete them within the period specified in the notice given in writing in that behalf 
by the Engineer-in-Charge. The Engineer- in-Charge without invoking action under clause 3 
may, without prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to Government, by a notice in writing to take the part work / part 
incomplete work of any item(s) out of his hands and shall have powers to:  

 
(a) Take possession of the site and any materials, constructional plant, 
implements, stores, etc., thereon; and/or  

 
(b) Carry out the part work / part incomplete work of any item(s) by any means at 
the risk and cost of the contractor.  

 
The Engineer- in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
damage suffered by Government because of action under this clause shall not exceed 10% of 
the tendered value of the work. 

 
In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same manner and at the same rate as if it had been carried out by the 
original contractor under the terms of his contract, the value of contractor's materials taken 
over and incorporated in the work and use of plant and machinery belonging to the contractor.  
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the expenses incurred 
by the department are less than the amount payable to the contractor at his agreement rates, 
the difference shall not be payable to the contractor. 

 
Any excess expenditure incurred or to be incurred by Government in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be 
suffered by Government as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to Government in law or per as agreement be recovered from 
any money due to the contractor on any account, and if such money is insufficient, the 
contractor shall be called upon in writing and shall be liable to pay the same within 30 days. 

 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of 
sale thereof towards the dues recoverable from the contractor under the contract and if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall  
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the contract. 
 

 
CLAUSE 15 
 
Suspension of Work 

 
(i) The contractor shall, on receipt of the order in writing of the Competent Authority, (whose 
decision shall be final and binding on the contractor) suspend the progress of the works or any 
part thereof for such time and in such manner as the Engineer-in-Charge may consider 
necessary so as not to cause any damage or injury to the work already done or endanger the 
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safety thereof for any of the following reasons: 
 
(a) on account of any default on the part of the contractor or;  

 
(b) for proper execution of the works or part thereof for reasons other than the default 
of the contractor; or  
 
(c) for safety of the works or part thereof.   
The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer in- 
Charge. 
 
(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

 
(a) the contractor shall be entitled to an extension of time equal to the period of every such 
suspension PLUS 25%, for completion of the item or group of items of work for which a 
separate period of completion is specified in the contract and of which the suspended work 
forms a part, and;  

 
(b) If the total period of all such suspensions in respect of an item or group of items or work for 
which a separate period of completion is specified in the contract exceeds thirty days, the 
contractor shall, in addition, be entitled to such compensation as the Engineer-in- Charge may 
consider reasonable in respect of salaries and/or wages paid by the contractor to his 
employees and labour at site, remaining idle during the period of suspension, adding thereto 
2% to cover indirect expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer-in- Charge within fifteen days of the expiry of the period 
of 30 days.  

 
 
 (iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 
than three months at a time, except when suspension is ordered for reason (a) in sub para (i) 
above, the contractor may after receipt of such order serve a written notice on the Engineer-in-
Charge requiring permission within fifteen days from receipt by the Engineer in-Charge of the 
said notice, to proceed with the work or part thereof in regard to which progress has been 
suspended and if such permission is not granted within that time, the contractor, if he intends 
to treat the suspension, where it affects only a part of the works as an omission of such part by 
owner or where it affects whole of the works, as an abandonment of the works by owner, shall 
within ten days of expiry of such period of 15 days give notice in writing of his intention to the 
Engineer-in-Charge. In the event of the contractor treating the suspension as an abandonment 
of the contract by owner, he shall have no claim to payment of any compensation on account 
of any profit or advantage which he might have derived from the execution of the work in full 
but which he could not derive in consequence of the abandonment. He shall, however, be 
entitled to such compensation, as the Engineer-in-Charge may consider reasonable, in 
respect of salaries and/or wages paid by him to his employees and labour at site, remaining 
idle in consequence adding to the total thereof 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to the Engineer-in-Charge 
within 30 days of the expiry of the period of 3 months. 
 
CLAUSE 16 

 
Action in case Work not done as per Schedule of Scope of Work 

 
All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-ln-charge, 
and the contractor shall, at all times, during the usual working hours and at all other times at 
which reasonable notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the Contractor’s agent shall be 
considered to have the same force as if they had been given to the contractor himself. If it 
shall appear to the Engineer-in-charge , that any work has been executed with unsound, 
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imperfect, or unskillful workmanship, or with materials or articles provided by him for the 
execution of the work which are unsound or of a quality inferior to that contracted or otherwise 
not in accordance with the contract, the contractor shall, on demand in writing which shall be 
made within twelve months (six months in the case of work costing Rs. 10 Lac and below 
except road work) of the completion of the work from the Engineer-in-Charge specifying the 
work, materials or articles complained of notwithstanding that the same may have been 
passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified 
in whole or in part, as the case may require or as the case may be, remove the materials or 
articles so specified and provide other proper and suitable materials or articles at his own 
charge and cost. In the event of the failing to do so within a period specified by the Engineer-
in- Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at 
the same rate as under clause 2 of the contract (for non-completion of the work in time) for 
this default. 
 
In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
schedule ‘C’ may consider reasonable during the preparation of on account bills or final bill if 
the item is so acceptable without detriment to the safety and utility of the item and the 
structure or he may reject the work outright without any payment and/or get it and other 
connected and incidental items rectified, or removed and re-executed at the risk and cost of 
the contractor. Decision of the Competent Authority to be conveyed in writing in respect of the 
same will be final and binding on the contractor. 
 

 
CLAUSE 17 
 
Contractor Liable for Damages, defects during liability period 

 
If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within 12 months after a 
certificate final or otherwise of its completion shall have been given by the Engineer in-Charge 

as aforesaid arising out of defect or improper materials or workmanship the contractor shall 
upon receipt of a notice in writing on that behalf make the same good at his own expense or in 
default the Engineer-in-Charge cause the same to be made good by other workmen and 
deduct the expense from any sums that may be due or at any time thereafter may become 
due to the contractor, or from his security deposit or the proceeds of sale thereof or of a 
sufficient portion thereof. The security deposit of the contractor shall not be refunded before 
the expiry of 12months after the issue of the certificate final or otherwise, of completion of 
work, or till the final bill has been prepared and passed whichever is later.  
 
After the notification of defect to the contractor by the Engineer-Incharge, the contractor shall 
attend the complaint/defect within 24hrs. of such notification and will rectify the same within 
the reasonable time limit. In case of non-rectification of defect by the contractor, the NABI shall 
get it rectified from some external agency at the risk and cost of the contractor. 

 
The liability period of work done by the contractor is 12months from the date of 

completion of work as certified by the Engineer-In-Charge. 

  
CLAUSE 18 
 
Contractor to Supply Tools, Tackles, ladders, Transport, Machinery etc. 

 
The contractor shall provide at his own cost all materials (except such special materials, if any, 
as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 
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machinery, tools & plants as specified in schedule C. In addition to this, appliances, 
Instruments, implements, other plants, ladders, cordage, tackle, scaffolding and temporary 
works required for the proper execution of the work, whether original, altered or substituted 
and whether included in the specifications or other documents forming part of the contract or 
referred to in these conditions or not, or which may be necessary for the purpose of satisfying 
or complying with the requirements of the Engineer-in- Charge as to any matter as to which 
under these conditions he is entitled to be satisfied, or which he is entitled to require together 
with carriage therefore to and from the work. The contractor shall also supply without charge 
the requisite number of persons with the means and materials, necessary for the purpose of 
setting out works, and counting, weighing and assisting the measurement for examination at 
any time and from time to time of the work or materials. Failing his so doing, the same may be 
provided by the Engineer-in-Charge at the expense of the contractor and the expenses may 
be deducted, from any money due to the contractor, under this contract or otherwise and/or 
from his security deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 
 
 
CLAUSE 19 
 
Labour Laws to be complied by the Contractor 

 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 
the work, and continue to have a valid license until the completion of the work, if required as 
per labour law. The contractor shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986. 

 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. Any failure to fulfil these requirements 
shall attract the penal provisions of this contract arising out of the resultant non-execution of 
the work. 
 
CLAUSE 19A 
 
No labour below the age of fourteen years shall be employed on the work. 
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CLAUSE 19 B 
 
Payment of wages: 
(i) The contractor shall pay to labour employed by him either directly or through 
subcontractors, wages not less than fair wages as defined in the C.P.W.D Labour Regulations 
or as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the 
contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.  

 
(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause 
to be paid fair wage to labour indirectly engaged on the work, including any labour engaged by 
his sub-contractors in connection with the said work, as if the labour had been immediately 
employed by him.  

 
(iii) In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
the Central Public Works Department contractor’s Labour Regulations made by Government 
from time to time in regard to payment of wages, wage period, deductions from wages 
recovery of wages not paid and deductions unauthorized made, maintenance of wage books 
or wage slips, publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of the like nature or as per the provisions 
of the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable.  

 
(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due 
to the contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or workers by reason of non-fulfilment of the conditions of the contract for 
the benefit of the workers, non-payment of wages or of deductions made from his or their 
wages which are not justified by their terms of the contract or non-observance of the 
Regulations.  

 
(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 
allow to the labours directly or indirectly employed in the works one day rest for 6 days 
continuous work and pay wages at the same rate as for duty. In the event of default, the 
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 
wages for weekly holidays to any labours and pay the same to the persons entitled thereto 
from any money due to the contractor by the Engineer-in-Charge concerned.  
 
(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 
1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour 
(Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating 
thereto and the rules made thereunder from time to time. 

 
(vi) The contractor shall indemnify NABI against payments to be made under and for the 
observance of the laws aforesaid and any other law, Labour Regulations without prejudice to 
his right to claim indemnity from his sub-contractors.  
  
(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract.  

 
(viii)Whatever is the minimum wage for the time being, or if the wage payable is higher than 
such wage, such wage shall be paid by the contractor to the workmen directly without the 
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any 
amount from the minimum wage payable to the workmen as and by way of commission or 
otherwise. 
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(ix) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 
 
CLAUSE 19C 

 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own 
expense provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty 
of Rs.200/- for each default and in addition, the Engineer -in- Charge shall be at liberty to 
make arrangement and provide facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 
 
CLAUSE 20 
 
Minimum Wages Act to be complied with 

 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed thereunder and other labour laws affecting contract labour that may be brought into 
force from time to time. 
 
CLAUSE 21 
 
Work not to be sublet. Action in case of insolvency 

 
The contract shall not be assigned or sublet without the written approval of the Engineer- in - 
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person in the 
employ of Government in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the Engineer 
in- Charge on behalf of the President of India shall have power to adopt the course specified in  
Clause 3 hereof in the interest of Government and in the event of such course being adopted, 
the consequences specified in the said Clause 3 shall ensue. 
 

 
CLAUSE 22 

 
All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the use of Government without reference to the 
actual loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE 23 
 
Changes in firm’s Constitution to be intimated 

 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the works 
hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 
contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the  



Page 37 of 52 
 

same action may be taken, and the same consequences shall ensue as provided in the said 
Clause 21. 
 

 
CLAUSE 24 

 
All works to be executed under the contract shall be executed under the direction and subject 
to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 
point or points and in what manner they are to be commenced, and from time to time carried 
on. 
 
CLAUSE 25 
 
Settlement of Disputes & Arbitration 

 
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 
 
(i) If the contractor considers any work demanded of him to be outside the requirements of 
the contract, or disputes any drawings, record or decision given in writing by the owner on any 
matter in connection with or arising out of the contract or carrying out of the work, to be 
unacceptable , the contractor may file for arbitration. The arbitrator shall be appointed by 
Competent Authority, NABI & arbitration shall take place at Mohali under arbitration act. 

 
ii) The arbitration shall be conducted in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and 
the rules made there under and for the time being in force shall apply to the arbitration 
proceeding under this clause.   
iii) It is also a term of the contract that if any fees are payable to the arbitrator, these shall 

be paid equally by both the parties. 
 
 
CLAUSE 26 

  
Contractor to indemnify owner against Patent Rights 

 
The contractor shall fully indemnify and keep indemnified the owner against any action, claim 
or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claims made under or action brought 
against owner in respect of any such matters as aforesaid, the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute 
or to conduct any litigation that may arise therefrom, provided that the contractor shall not be 
liable to indemnify the owner if the infringement of the patent or design or any alleged patent 
or design right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 
 
CLAUSE 27 
 
Lumpsum Provisions in Tender 

 
When the estimate on which a tender is made includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or the 
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part of the work in question at the same rates as are payable under this contract for such 
items, or if the part of the work in question is not, in the opinion of the Engineer-in-Charge 
payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-sum 
amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall 
be final and conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of the clause. 
 
CLAUSE 28 
 
Action where no Specifications are specified 
 
In the case of any class of work for which there is no such specifications, such work shall be 
carried out in accordance with the Bureau of Indian Standards Specifications. In case there 
are no such specifications in Bureau of Indian Standards, the work shall be carried out as per 
manufacturers’ specifications, if not available then as per District Specifications. In case there 
are no such specifications as required above, the work shall be carried out in all respects in 
accordance with the instructions and requirements of the Engineer-in-Charge. 
 
CLAUSE 29 
 
Withholding and lien in respect of sum due from contractor 

 
(i) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the owner shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part from the security, 
if any deposited by the contractor and for the purpose aforesaid, the Engineer in- Charge or 
the owner shall be entitled to withhold the security deposit, if any, furnished as the case may 
be and also have a lien over the same pending finalisation or adjudication of any such claim. 
In the event of the security being insufficient to cover the claimed amount or amounts or if no 
security has been taken from the contractor, the Engineer-in-Charge or the owner shall be 
entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts 
referred to above, from any sum or sums found payable or which may at any time thereafter 
become payable to the contractor under the same contract or any other contract with the 
Engineer-in-Charge of the owner or any contracting person through the Engineer-in- Charge 
pending finalization of adjudication of any such claim. It is an agreed term of the contract that 
the sum of money or moneys so withheld or retained under the lien referred to above by the 
Engineer-in-Charge or owner will be kept withheld or retained as such by the Engineer-in-
Charge or owner till the claim arising out of or under the contract is determined by the 
arbitrator(if the contract   
is governed by the arbitration clause) by the competent court, as the case may be and that the 
contractor will have no claim for interest or damages whatsoever on any account in respect of 
such withholding or retention under the lien referred to above and duly notified as such to the 
contractor. For the purpose of this clause, where the contractor is a partnership firm or a 
limited company, the Engineer-in-Charge or the owner shall be entitled to withhold and also 
have a lien to retain towards such claimed amount or amounts in whole or in part from any 
sum found payable to any partner/limited company as the case may be, whether in his 
individual capacity or otherwise.  
(ii) owner shall have the right to cause an audit and technical examination of the works and 
the final bills of the contractor including all supporting vouchers, abstract, etc., to be made 
after payment of the final bill and if as a result of such audit and technical examination any 
sum is found to have been overpaid in respect of any work done by the contractor under the 
contract or any work claimed to have been done by him under the contract and found not to 
have been executed, the contractor shall be liable to refund the amount of over-payment and it 
shall be lawful for owner to recover the same from him in the manner prescribed in sub-clause 
(i) of this clause or in any other manner legally permissible; and if it is found that the contractor 
was paid less than what was due to him under the contract in respect of any work executed by 
him under it, the amount of such under payment shall be duly paid by owner to the contractor, 
without any interest thereon whatsoever.  
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CLAUSE 34  
 
Hire of Plant, Instruments & Machinery 

 
The contractor shall arrange at his own expense all tools, plant, Instruments, ladders, 
machinery and equipment (hereinafter referred to as T&P) required for execution of the work. 
 
CLAUSE 36 
 
Employment of Technical Staff and employees 
 
Contractors Superintendence, Supervision, Technical Staff & Employees 
  
The contractor shall provide all necessary superintendence during execution of the work and 
all along thereafter as may be necessary for proper fulfilling of the obligations under the 
contract. 

 
In case contractor fails to depute the technical representative at site rate of recovery shall be 
imposed as per provisions in CPWD manual 2014 as amended/revised by CPWD from time to 
time. 
 
 
CLAUSE 39 
 
Termination of Contract on death of contractor 

 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Engineer-Incharge on behalf of the Executive Director, NABI shall have the option of 
terminating the contract without compensation to the contractor. 
 
CLAUSE 40 
 
If relative working in department then the contractor not allowed to tender 

 
The contractor shall not be permitted to tender for works if officials responsible for award and 
execution of contracts. He shall also intimate the names of persons who are working with him 
in any capacity or are subsequently employed by him and who are near relatives to any Officer 
in NABI. Any breach of this condition by the contractor would render him debarred from 
tendering . 

 
NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, 
children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws. 
 
CLAUSE 41 
 
No Gazetted Engineer to work as Contractor within one year of retirement 

 
No engineer of gazetted rank or other gazetted officer employed in NABI Engineering division 
or administrative duties shall work as a contractor or employee of a contractor for a period of 
one year after his retirement from NABI service without the previous permission of Competent 
Authority at NABI in writing. This contract is liable to be cancelled if either the contractor or any 
of his employees is found at any time to be such a person who had not obtained the 
permission of Competent Authority at NABI as aforesaid, before submission of the tender or 
engagement in the contractor’s service, as the case may be. 
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CLAUSE 44 
 

Apprentices Act provisions to be complied with 

 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of 
the contract and the owner may, in his discretion, cancel the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 
 
Applicable Law  
 
The contract shall be governed by and interpreted in accordance with the laws of India for the 
time being in force.   
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SAFETY CODE 

 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 
shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 
to 1(¼ horizontal and 1 vertical.)   
2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a guard rail 
properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the 
floor or platform of such scaffolding or staging and extending along the entire length of the 
outside and ends there of with only such opening as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from 
the building or structure.   
3. Working platforms, gangways and stairways should be so constructed that they should not 
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 
more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, 
should have adequate width and should be suitably fastened as described in (2) above.   
4. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing or railing 
whose minimum height shall be 90 cm. (3ft.)   
5. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 
length while the width between side rails in rung ladder shall in no case be less than 29 cm. 
(11½") for ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width 
should be increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step 
spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the sites or work shall be so stacked 
or placed as to cause danger or inconvenience to any person or the public. The contractor 
shall provide all necessary fencing and lights to protect the public from accident and shall be 
bound to bear the expenses of defence of every suit, action or other proceedings at law that 
may be brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit; action or 
proceedings to any such person or which may, with the consent of the contractor, be paid to 
compensate any claim by any such person.  
 
6.All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe.   
7. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take adequate 
steps to ensure proper use of equipment by those concerned:- The following safety equipment 
shall invariably be provided.   
(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles.   
(ii) Those engaged in white washing and mixing or stacking of cement bags or any material 
which is injurious to the eyes, shall be provided with protective goggles.  
(iii) Those engaged in welding works shall be provided with welder’s protective eye shields.   
(iv) Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals.   
(v) When workers are employed in sewers and manholes, which are in active use, the 
contractors shall ensure that the manhole covers are opened and ventilated atleast for an hour 
before the workers are allowed to get into the manholes, and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals or boards to prevent 
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accident to the public. In addition, the contractor shall ensure that the following safety measure 
are adhered to :-   
(a) Entry for workers into the line shall not be allowed except under supervision of higher 
officer.   
(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside.   
(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of their presence.   
(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit.   
(e) Safety belt with rope should be provided to the workers. While working inside the manholes, 
such rope should be handled by two men standing outside to enable him to be pulled out 
during emergency.   
(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever cleaning 
works are undertaken during night or day.   
(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.   
(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba.   
(i) Workers should not be allowed to work inside the manhole continuously. He should be given 
rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may be 
allowed to work continuously inside the manhole.   
(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.   
(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 
portable air blowers are recommended for ventilating the manholes. The Motors for these shall 
be vapour proof and of totally enclosed type. Non sparking gas engines also could be used but 
they should be placed at least 2 metres away from the opening and on the leeward side 
protected from wind so that they will not be a source of friction on any inflammable gas that 
might be present.  
(l) The workers engaged for cleaning the manholes/sewers should be properly trained 
before allowing to work in the manhole.   
(m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before working 
inside the sewer lines.   
(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 
manhole well.   
(o) If a man has received a physical injury, he should be brought out of the sewer immediately 
and adequate medical aid should be provided to him.   
(p) The extent to which these precautions are to be taken depend on individual situation but 
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will be final.   
(vi) The Contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting, the following precaution should be taken:-   
(a) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint.   
(b) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint is dry rubbed and scrapped.   
(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during and on the cessation of work.   
8. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the 
Contractor shall not employ women and men below the age of 18 on the work of painting with 
product containing lead in any form, wherever men above the age of 18 are employed on the 
work of lead painting, the following principles must be observed for such use :   
(i) White lead, sulphate of lead or product containing these pigment, shall not be used in 
painting operation except in the form of pastes or paint ready for use.   
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(ii) Measures shall be taken, wherever required in order to prevent danger arising from the 
application of a paint in the form of spray.   
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping.   
(iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work.  
(v) Overall shall be worn by working painters during the whole of working period.   
(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 
spoiled by painting materials.   
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequently verified by medical officer.   
(viii) Medical examination may be done further in such cases.   
(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 
shall be distributed to working painters.   
9. When the work is done near any place where there is risk of drowning, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for prompt 
first aid treatment of all injuries likely to be obtained during the course of the work.   
10. Use of hoisting machines and tackle including their attachments, anchorage and supports 
shall conform to the following standards or conditions:-   
(a) These shall be of good mechanical construction, sound materials and adequate strength 
and free from patent defects and shall be kept repaired and in good working order.   
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects.  
(c )Every crane driver or hoisting appliance operator, shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding winch or give signals to operator.   
(d)In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be ascertained 
by adequate means. Every hoisting machine and all gear referred to above shall be plainly 
marked with the safe working load. In case of a hoisting machine having a variable safe 
working load each safe working load and the condition under which it is applicable shall be 
clearly indicated. No part of any machine or any gear referred to above in this paragraph shall 
be loaded beyond the safe working load except for the purpose of testing.   
(e)In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer in- Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 
site of work and get it verified by the Electrical Engineer concerned.  
 
10.Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of the 
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not wear any 
rings, watches and carry keys or other materials which are good conductors of electricity. 
11.All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work.   
12.. These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot. The person responsible for compliance of the 
safety code shall be named therein by the contractor.  
13.To ensure effective enforcement of the rules and regulations relating to safety precautions 
the arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in-Charge of the department or their representatives.  
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14. Contractor shall indemnify NABI from the disputes arising out of loss of life to its workers, 
material during the whole duration of contract agreement including defect liability period.   
15. Notwithstanding the above clauses from (1) to (16), there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India.  

 
Note: - The above safety precautions/provisions along with any other as may be 
required to execute the work shall be provided by contractor free of cost. 
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SCHEDULE-A 
 

SCOPE OF WORK 
 

ABOUT THE WORK/PROJECT: 
 
National Agri-Food Biotechnology Institute (NABI) is a Central Autonomous Institute under 
Department of Biotechnology, Ministry of Science and Technology, Govt. of India. The Institute 
has developed it’s new campus in 35 acres in Knowledge City, sec-81, Mohali. The NABI 
indents to procure the following battery modules for the existing APC make 02Nos.x40kVA 
UPS at NABI. The make and model no. of existing UPS at NABI are given as below: 
 

Make of existing 
UPS 

Model No. of existing 
UPS 

Rating Installed Qty. 

 
APC(by Schneider 

Electric) 

 
SUVTP40KH4B4S 

 
40kVA 

 
02Nos. 

 
The approved make and model no. of required battery modules for above mentioned existing 
UPS at NABI are given as below: 
 

Make of battery 
modules required 

Model No. of Battery 
modules required 

Qty. 
required 

 
APC(by Schneider 
Electric) 

 
      SYBTU1-PLP 

 
48Nos. 

 
The Product view and approved Technical specifications of the above mentioned required 
battery modules to be complied by the contractor are given as below: 
 
 

 
 
 

Physical Dimensions 

 Maximum Height 
6.26inches ( 159mm , 15.9CM ) 

 Maximum Width 

4.21inches ( 107mm , 10.7CM ) 

Symmetra PX Battery 

Unit 

SYBTU1-PLP 
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 Maximum Depth 

27.56inches ( 700mm , 70.0CM ) 

 Net Weight 

49.94lbs. ( 22.7KG ) 

 Shipping weight 

52.8lbs. ( 24.0KG ) 

 Shipping Height 

7.09inches ( 180mm , 18.0CM ) 

 Shipping Width 

5.91inches ( 150mm , 15.0CM ) 

 Shipping Depth 

31.89inches ( 810mm , 81.0CM ) 

 Color 

Black 

Environmental Parameters 

 Operating Temperature 
32 - 104 °F ( 0 - 40 °C ) 

 Operating Relative Humidity 

0 - 95 % 

 Operating Elevation 

0-3333ft ( 0-999.9meters ) 

 Storage Temperature 

0 - 40 °C 

 Storage Relative Humidity 

0 - 95 % 

SYBTU1-PLP Features 

Symmetra PX Battery Unit 

 Hot-swappable batteries 
Ensures clean, uninterrupted power to protected equipment while batteries are being replaced 

 
The contractor shall strictly follow the approved make, model and Technical specifications as 
mentioned above for items to be supplied/executed at site. The contractor shall be fully 
responsible for the Supply, installation, testing and commissioning of new battery modules in 
the existing UPS at NABI. Also, the old battery modules shall be taken as buy back by the 
contractor as per the rates quoted in the Price bid. 
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SCHEDULE-B 
 

Reference to Conditions of Contract 
 
Name of Work: Supply, Installation, Testing & Commissioning of UPS Battery Modules 

at National Agri-Food Biotechnology Institute(NABI) Campus, Knowledge City, sector-

81, Mohali-Punjab, India. 

  

1) Estimated cost of work      :  Rs.14,00,928/-              
2) Earnest Money  Deposit    :  Rs.28,019/- 
3) Performance Guarantee    :  5% of tendered value  
4) Security Deposit:                :  2.5% of tendered value 

 

SCHEDULE –C 
 

 
GENERAL RULES & DIRECTIONS 

 
Officer inviting Tender: Manager- Admin 

 
Maximum percentage for quantity of items of work  

to be executed beyond which rates are to be   
determined in accordance with Clauses 12.2 & 12.3. See below 
 
 
Definitions:   
1. Engineer-in-Charge ........................................     Assistant Engineer – Electrical 
2. Accepting Authority ........................................  Executive Director, NABI 
3. Department.......................................  NABI, Mohali 
   
   
   

 
 

  
Clause 1  
(i) Time allowed for submission of Performance Guarantee from the date of issue of letter of 
acceptance/award ...................15days  
(ii) Maximum allowable extension with late fee @ 0.1% per 
day of Performance Guarantee amount beyond the period  
provided in (i) above ………..…………05 days* 
 
Clause 2 
Authority for fixing compensation under clause 2. ........................Executive Director, NABI 
 
Clause 5 
 
Number of days from the date of issue of letter of acceptance for reckoning date of start of 
work – 07 days  
 

Time allowed for execution of work. 
10 weeks  after reckoning date of start of 
work 
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Authority to decide:  
(i) Extension of time 
........................................................... Executive Director, NABI 
(ii) Rescheduling of mile stones 

.................................... Executive Director, NABI 

 
(iii) Shifting of date of start in case of delay in handing over of site……Executive Director,   

NABI . 
 
 
Clause 12 
 
Type of work * : Supply, Installation, Testing & Commissioning of UPS Battery Modules 

at National Agri-Food Biotechnology Institute(NABI) Campus, Knowledge City, sector-

81, Mohali-Punjab, India. 

 

12.2 & 12.3 Deviation Limit beyond which clauses 
 
12.2 & 12.3 shall apply for building work ................................as per CPWD Works Manual 
2014 with upto date amendments 
 
12.5 (i) Deviation Limit beyond which clauses 
12.2 & 12.3 shall apply for foundation work (except items mentioned in earth work subhead in 
DSR and related items) 
................................... as per CPWD Works Manual 2014 with upto date 

     Amendments   

(ii) Deviation Limit for items mentioned in earth  

work subhead of DSR and related items 
..........................

......... as per CPWD Works Manual 2014 
with upto date amendments   

Clause 16   
Competent Authority for deciding reduced rates. 
................ Executive Director, NABI 
 
 
Clause 18 

 
Any machinery, Instruments, tools & plant, ladder etc. required during execution of allotted 
work shall be provided by contractor. No extra payment shall be paid to contractor for any 
machinery, Instruments, tool & plants etc. 

 
Clause 36 (i)  
Requirement of Technical Representative(s) and recovery Rate------- As per requirements 

laid down in tender and  as per 
CPWD Works MANUAL 2014 
Or as amended from time to 
time by CPWD 
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FORM OF PERFORMANCE BANK GUARANTEE 
 

 
In consideration of the Executive Director, NABI (hereinafter called “The Institute”) having 
offered to accept the terms and conditions of the proposed agreement 
between…………………………….and………………………(hereinafter called “the said 
Contractor(s)”) for the work…………………………………………………… (hereinafter called 
“the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs. 
………….(Rupees ………………………………… only) as a security/guarantee from the 
Contractor(s) for compliance of his obligations in accordance with the terms and conditions in 
the said agreement.  

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby 
undertake to pay to the Institute an amount not exceeding Rs. ………………………..  
(Rupees………………. Only) on demand by the Institute.  

 
2. We, ……………………………….(indicate the name of the Bank) do hereby undertake 

to pay the amounts due and payable under this guarantee without any demure, 
merely on a demand from the Institute stating that the amount claimed as required to 
meet the recoveries due or likely to be due from the said Contractor(s). Any such 
demand made on the bank shall be conclusive as regards the amount due and 
payable by the bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs.   
………………….. (Rupees ……………….only)  

 
3. We, the said bank further undertake to pay the Institute any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto, our liability under 
this present being absolute and unequivocal. The payment so made by us under this 
bond shall be a valid discharge of our liability for payment thereunder and the 
Contractor(s) shall have no claim against us for making such payment.  

 
4. We, ……………………………. (indicate the name of the Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and that it shall continue to 
be enforceable till all the dues of the Institute under or by virtue of the said agreement 
have been fully paid and its claims satisfied or discharged or till Engineer-in-Charge 
on behalf of the Institute certified that the terms and conditions of the said agreement 
have been fully and properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee.  

 
We, ……………………………. (indicate the name of the Bank) further agree with the Institute 
that the Institute shall have the fullest liberty without our consent and without affecting in any 
manner our obligation hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the Institute 
against the said Contractor(s) and to forbear or enforce any of the terms and conditions 
relating to the said agreement and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said Contractor(s) or for any forbearance, act 
of omission on the part of the Institute or any indulgence by the Institute to the said 
Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 
 
6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s).  

 
7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Institute in writing.  
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8. This guarantee shall be valid up to satisfactory completion of work at site and as per 

successful completion of time schedule period given in tender document….…unless 
extended on demand by the Institute. Notwithstanding anything mentioned above, our 
liability against this guarantee is restricted to Rs.…………………… (Rupees 
………………..) and unless a claim in writing is lodged with us within six months of the 
date of expiry or the extended date of expiry of this guarantee all our liabilities under 
this guarantee shall stand discharged.  

 
Dated the ………………..day of ……………………for………………….(indicate the name of 
the Bank) 
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ANNEXURE-1 

 
 

Proforma for Authorization certificate from OEM 
 
 
REF.No.                                                                                          Dated __________ 
  
          
To, 
The Executive Director, 
National Agri-Food Biotechnology Institute 
Knowledge City, sector-81, Mohali, Punjab 
  
Dear Sir,                                                                                                   
  
             We                                                           who are established and reputable 
manufacturers of                                                                               having factories 
at                                          (address of factory) do hereby authorize 
M/s                                        (Name and address of bidder) to submit a bid, negotiate and 
receive the order from you against your tender enquiry no. NABI/7(128)/2018-Works for the 
Supply, Installation, Testing & Commissioning of UPS Battery Modules at National 
Agri-Food Biotechnology Institute(NABI) Campus, Knowledge City, sector-81, Mohali-
Punjab, India. 
 
 We hereby extend our full guarantee for the services offered by the above firm. 
  
  
  
  
                                                                                                                                         Yours 

faithfully, 
  
  
  

                                                                                                                           (Name of 
authorised signatory with signature) 

 
 
 

                                                                                                                               (Name of 
manufacturer with stamp) 

  
Note:  This letter of authority should be on the letter-head of the manufacturer and should 

be signed by an authorised person. It should be enclosed by the Bidder with the 
tender documents. 
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ANNEXURE-2 

 

INDEMNITY BOND (VIOLATION OF LAWS, NORMS, ACCIDENTS, DAMAGES ETC) 

(To be submitted by bidder on Non-Judicial Stamp Paper of appropriate value) 

   

Name of the work- Supply, Installation, Testing & Commissioning of UPS Battery 

Modules at National Agri-Food Biotechnology Institute(NABI) Campus, Knowledge 

City, sector-81, Mohali-Punjab, India. 

KNOW all men by these presents that I/We ______________ (Name of Contractor with address) do 

hereby execute Indemnity Bond in favour of National Agri- Food Biotechnology Institute having their 

office at Knowledge City, Sector-81, Mohali  and for the project 

…………………………………………………………….. Sector-81, Mohali under consideration. 

On this day of ………..2018 

THIS DEED WITNESSETH AS FOLLOWS: 

I/We, (Name of Contractor) hereby do indemnify and save harmless NABI having their office at 

Knowledge City, Sector-81, Mohali from the following:- 

1. Any third party claims, civil or criminal complaints/liabilities/material/life loss during site mishaps 

and other accidents such as snake bites etc or disputes and/or damages occurring or arising out of 

any mishaps at the site due to faulty work, negligence, faulty execution/construction and/or for 

violating any law, rules and regulations in force, for the time being while executing/executed allotted 

works by me/us. 

2. Any damages, loss or expenses due to or resulting from any negligence or breach of duty on the 

part of me/us or any sub-Contractor/s if any, servants or agents. 

3. Any claims by an employee of mine/ours or of sub-Contractors if any, under the workman 

compensation act and employers' Liability act, 1939 or any other law rules and regulations in force for 

the time being and any acts replacing and/or amending the same or any of the same as may be in 

force at the time and under any law in respect of injuries to persons or property arising out of and in 

the course of execution of the Contract work and/or arising out of and in the course of employment of 

any workman/employee. 

4. Any act or omission of mine/ours or sub-Contractor/s if any, our/their servants or agent which may 

involve any loss, damage, liability, civil or criminal action. 

 

IN WITNESS WHEREOF THE HAS SET HIS/THEIR HANDS ON THIS DAY OF 

SIGNED AND DELIVERED BY THE AFORESAID 

IN THE PRESENCE OF WITNESSES: 

1. 

2. 

 


	Physical Dimensions
	Symmetra PX Battery Unit
	SYBTU1-PLP

	Environmental Parameters
	SYBTU1-PLP Features
	To,
	The Executive Director,
	Knowledge City, sector-81, Mohali, Punjab

