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NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE (NABI) 
(Dept. of Biotechnology, Ministry of Science & Technology, Govt. of India) 

Knowledge City, Sector-81, Mohali (Punjab) 
Website: www.nabi.res.in 

 

Notice Inviting Tender (NIT) 
 

NABI/ENGG/7(006)/2022-23- Works 
 

Name of Work: - “Annual Operation and Maintenance contract of Electrical, Civil, Firefighting, 
Public Health and allied services for NABI at Sector-81, Mohali.” 

Sealed e- tender is invited on behalf of the Executive Director, National Agri-Food Biotechnology Institute (NABI), 
Mohali for the work of “Annual Operation and Maintenance contract of Electrical, Civil, Firefighting, Public 
Health and allied services for NABI at Sector-81, Mohali” as per terms and conditions provided in the tender 
document. The tender document may be purchased directly from the office of NABI, Mohali, by paying Rs. 590/-
in cash as cost of tender document or website of NABI www.nabi.res.in or E-Central Public Procurement portal 
(https://eprocure.gov.in) in which case the fee in the form of a Demand draft of Rs. 590/-(Rupees Five Hundred 
Ninety Rupees only) in favour of National Agri-Food Biotechnology Institute payable at Mohali, shall be payable 
as cost of tender document.  

 Both the bids i.e., the Technical & Financial bids, must be submitted on or before 13th 
September 2022 (up to 3.00 PM), along with the appropriate EMD as per below mentioned schedule: 

 

 
1. Issue/download of Tender documents From 24th August 2022 

2. Last date and time for submission of 
sealed e-tender 

13th September 2022 (up to 3.00 PM) 

3. Date & time of opening of technical bid 14th September 2022 at 3.30 PM 
4. Earnest Money Deposit Rs. 2,69,467/- 
5. Time for Completion of Work 01 years from period specified in 

tender document 
 

NOTE: Only e-tenders shall be accepted. The bids are to be submitted on E- Central 

Public Procurement portal (https://eprocure.gov.in/eprocure/app). Bids received by 
offline mode/FAX/email will be summarily rejected. 

 

The Executive Director, NABI reserves the right to accept/reject any tender in part or full without assigning any 
reason. 

 
 

Manager Administration 

http://www.nabi.res.in/
https://eprocure.gov.in/eprocure/app
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NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE (NABI) 
Knowledge City, Sector-81, SAS Nagar, Mohali, 140306, Punjab 

 

TENDER NOTICE 

Tender No. NABI/ENGG/7(006)/2022-23- Works 
 

 
1.0 Sealed    rate tenders are invited on behalf of the Executive Director, NABI from agencies who are enlisted 
and  have successfully completed similar works during last 07 years with Central govt/State govt. /Govt 
Autonomous bodies, Govt University, Govt Institutes of Central/State 
Govt./PWDs/MES/HUDA/PUDA/CPWD/PSUs/other Government Organizations for the work of “Annual 
Operation and Maintenance contract of Electrical, Civil, Firefighting, Public Health and allied services for NABI 
at Sector-81, Mohali.” 
1.1 The work is estimated to cost Rs 1,34,73,367/- (inclusive of GST). This estimate, however, is given merely 

as a rough guide. 

 
1.2 The following basic technical eligibility criterion is mandatory for bidders. Failure to submit shall mean 

to disqualification: - 

 

1.2.1 Bidder having experience (successfully completed) in similar works during the last 07 years in 
Government sector as described above. (Ending last day of the month previous to the one in which applications 

are invited) as per following criteria: - 
 

Three similar completed works, costing not less than the amount equal to 40% of the estimated cost put to 
tender.  

OR 
Two similar completed works, costing not less than the amount equal to 60% of the estimated cost put to 
tender. 

OR  
One similar completed work of aggregate cost not less than the amount equal to 80% of the estimated cost 

put to tender. 

 

1.2.2. Average annual financial turnover should be at least 50% of the estimated cost put to tender during the 

immediate last three consecutive financial years. Copies of duly attested statement (for last 03years) by 

Chartered Accountant should be provided. 

 

1.2.3 The bidder should have Employees Provident Fund, ESIC enlistment. No self-certification/undertaking 

by bidders shall be entertained. 

 

1.2.4 The tender fee and earnest money deposit as per mentioned in tender document. 
 
1.2.5 The bidder should not have incurred any loss (profit after tax should be positive) in more 
than two years during available last five consecutive balance sheet, duly audited and certified by 
the Chartered Accountant. 
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1.2.6 The firm should have GST number.  
 
1.2.7 The Firm shall have valid Class ‘A’ Electrical contractor license for minimum voltage level of 11kV duly issued 
by the licensing authority of Electricity Department. The copy of the same shall be enclosed with the Technical bid 
 
1.2.8 The firm should submit Site visit certificate on their letter head. 
 
1.2.9 The tenderer shall submit an affidavit on a non-judicial stamp paper of Rupees fifty only duly attested by notary, 
certifying that “information /documents/experience certificates enclosed by the bidder (Name of contractor) along 
with this tender are genuine and also the bidder (applicant) shall not have any objection in case NABI verifies them 
from the issuing authority. Original copy of the documents shall also be produced to NABI for their verification on 
demand. In case, the information /documents /certificates are not found genuine the agency (applicant) shall be 
debarred for 05 years from participating in any tender of NABI in future. Further, the agency (applicant) confirms that 
we have not been blacklisted by any of their clients. 

 

For the purpose of this clause 'Similar work' means the work of Annual Operation and Maintenance of any 
Institutional campus / Hospitals /  Multistory Office buildings/ Power plants/Refineries/Manufacturing 
Plants & Industries/Research Centre’s and Laboratories/ Sport Stadiums/Any other Industry along with Civil 
works, Electrical works, Firefighting pumps, public health, Water supply pumps, Integrated Software based 
building Management system(BMS), Addressable type Fire Alarm system, LIFTS, Audio-Visual system/Public 

Address system in Government/Public sector as mentioned as mentioned in criteria no 1.0. 

 
Department reserves the right to ask contractor for detailed schedule of quantities (BOQ) authenticated by 

concerned Government department to ascertain the scope of work done, in case, there is any doubt. Contractor 

shall fully co-ordinate in providing such documents/details.  

 
Note: -The Tenderer shall produce definite proof from the appropriate authority, which shall be to the 

satisfaction of the competent authority, NABI of having satisfactorily completed similar works of magnitude 

specified above. Completion Certificates to be enclosed. 

 
2. Agreement shall be drawn with the successful tenderer on prescribed format by the Competent Authority. 

Tenderer shall quote his rates as per various terms and conditions laid down in the tender document. The 

tenderer shall depute all the required manpower at NABI Campus on direct company/firm payrolls basis 

through regular/permanent employment or through direct contract employment. No third-party manpower 

outsourcing or subcontracting of manpower is allowed in this contract. If at any stage of tender evaluation or 

during execution of contract, the above information/undertaking given is found false or incorrect then the 

contract will be terminated with immediate effect with the approval of Competent Authority, NABI and the 

contractor shall be debarred for 05 years from participating in any tender of NABI in future 

 
3. The time allowed for carrying out the work will be 01 years as defined in schedule ‘F’ or from the first date of 

handing over of the site, whichever is later, in accordance with the phasing, if any, indicated in the tender 

documents. Further NABI, it may be extended for a further period of 01 year or lesser based on the requirement 

of NABI. During the extended period of contract (if any), the increment in minimum wages of the deputed staff 

(if any) stipulated by the Govt. of India shall be payable to the contractor proportionately 

 
4. The site for the work is available. 
5 (i) Tender forms, NIT and all the Tender documents consisting of plans, specifications, the schedule of quantities of the 

works to be done and the set of terms & conditions of contract to be complied with by the contractor whose tender may be 
accepted and other necessary documents can be seen in the office of NABI, Mohali on all working days between 10:00am to 
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5:00pm. 
 

(ii) Submission of Tender- The technical bid documents shall should be uploaded in the Cover- 1 & 2 as detailed below: 
 

A. Cover -1 marked as Technical Bid containing the following- 

a) Scanned Copy of  EMD, MSME Certificate 

b) Scanned Copy of Documents related to eligibility criteria i.e., Completion certificates/proofs of the similar works completed. 

c) Scanned Copy of Tender Acceptance Letter as per format. 

d) Scanned Copies of Average annual financial turnover statement for last 03 consecutive years duly attested by Chartered 
Accountant. 
e) Other documents as per technical eligibility criteria 

 
B. Cover-2 marked as Financial/Price Bid containing the following- 

 
a) This shall contain the price for the execution of the works specified in the Volume-2 of the tender document in Excel format. 

 
Note:- 
a) Documents to be uploaded in pdf format only (except price bid which shall be in excel format) 

b) The original Bid Security Declaration should sent to the address- National Agri-Food Biotechnology 

Institute, Sector-81, knowledge City, PO- Manauli, SAS Nagar Mohali 140306, Punjab by post/speed 

post/courier/by hand on or before last bid submission date & time. Bidders are advised to comply 

accordingly. 

 

6 (a) The contractor whose tender is accepted will be required to furnish performance guarantee of 3% (Three 

Percent) of the tendered amount in accordance with Procurement Policy Division, Department of Expenditure, 

Ministry of Finance, Govt. of India, Office Memorandum dated 12th November 2020 within the period specified 

in Schedule ‘F’. This guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 5000/-) or 

Deposit at Call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of any 

scheduled bank/Pay order of any scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or 

Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank 

of India in accordance with the prescribed form. In case the contractor fails to deposit the said performance 

guarantee within the period as indicated in Schedule ‘F’. including the extended period if any, the Earnest Money 

deposited by the contractor shall be forfeited automatically without any notice to the contractor It may kindly 

be noted that Contractor’s profits and overheads are considered 15% of the estimated cost considered in NITs 

as per CPWD guidelines.  

 
5. The description of the work is as follows: 

 
Annual Operation and Maintenance contract of Electrical, Civil, Firefighting, Public Health 
and allied services for NABI at Sector-81, Mohali. 

 
Tenderers are advised to inspect and examine the site, and satisfy themselves before submitting their tenders as to the type of system 
(so far as is practicable), the form, wastage of material and nature of the site, the means of access to the site, the accommodation 
they may require and in general shall themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site whether 
he inspects it or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. 

 
The tenderer shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, facilities for workers 

and all other services required for executing the work unless otherwise specifically provided for in the contract documents. 

Submission of a tender by a tenderer implies that he has read this notice and all other contract documents and has made himself 
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aware of the scope and specifications of the work to be done and local conditions and other factors having a bearing on the 

execution of the work. 

 

9. The Competent Authority does not bind itself to accept the lowest or any other tender and reserves to itself the authority to reject 
any or all the tenders received without the assignment of any reason. All tenders in which any of the prescribed condition is not 
fulfilled or any condition including that of conditional rebate is put forth by the tenderer shall be summarily rejected. 

 
10. Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and the tenders submitted 
by the contractors who resort to canvassing will be liable to rejection. Bidders are advised to mark page numbering 

 
11. The tender for the works shall remain open for acceptance for a period of one hundred eighty(180) days from the date 
of opening of tenders, if any tenderer withdraws his tender before the said period or issue of letter of acceptance, whichever 
is earlier, or makes any modifications in the terms and conditions of the tender which are not acceptable to the department, then the 
Institute shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. 
Further the tenderer shall not be allowed to participate in the retendering process of the work. 

 
12. This Notice Inviting Tender shall form a part of the contract document. The successful tenderer/contractor, on 
acceptance of his tender by the Accepting/Competent Authority shall within 07 days sign the contract agreement consisting of: - 

 
a) The Notice Inviting Tender, all the documents including financial bid, additional conditions, specifications and drawings, if any, 

forming the tender as issued/downloaded at the time of invitation of tender and acceptance thereof together with any 

correspondence, award letter leading thereto. 

b) Tender form. 
 

14. No price preference to any corporate society/Registered society, Govt. Public Sector undertakings / bodies shall be given and 
tenders shall be exclusively dealt with on merit. 

 
15. The contractor shall comply with the provisions of the Apprentices Act 1961, minimum wages Act 1948, Workmen’s 

compensation Act 1923, contract  labour (Regulation and Abolition Act 1970), payment of wages Act 1938, Employer’s liability Act 

1938, Maternity Benefits Act 1961, Employee’s State Insurance Act, 1948, Employees Provident Fund Act, 1952 and the Industrial 

disputes Act 1947 as applicable and the rules and regulations issued there under and by the local Administration/ Authorities 

from time to time as well all provisions of law applicable to workmen. Failure to do so shall amount to breach of the contract 

and the Engineer-in-Charge may at his discretion terminate the contract. The Contractor shall also be liable for any pecuniary 

liability arising on account of violation by him of any of the said Acts and shall indemnify the Institute on that account. Institute 

will not be liable for any act or omission on the part of the contractor in so far as any violation of any of the aforementioned acts. 

 
16. Each tenderer shall submit only one tender; either by him or as partners in a joint venture. A tenderer who submits or 
participates in more than one tender will be disqualified. 

 
17. Unless otherwise stated, the contract shall be for the whole work as described in the “Schedule of items/quantities of 
Works” and the drawings. The contractor shall be bound to complete the whole work as described in the schedule of items of 
works and the drawings, including additional items, if any, as per drawings and instructions. The certificate of completion to be 
recorded by the Engineer-in-Charge shall be mandatory and will be conclusive proof of completion of work. 

 
18. Interpretations, corrections and changes to the Tenders Documents shall be made by Addendum, if required. 

 
19. Each Tenderer shall ascertain prior to submitting his Tender that he has received all Addenda issued and he shall so 
acknowledge their receipt in his Tender. 

 

20. The provisions in the Tender documents shall govern over the contents of the above paragraphs if in contradiction or 
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variation. 

 
23. All pages of the Tender should be page numbered. 

 
24. It is the responsibility of tenderer to go through the tender document to ensure furnishing all required documents in 
addition to above, if any. 

 
25. The authorized signatory of the tenderer must sign the tender duly stamped at appropriate places and initial all the 
remaining pages of the tender. 

 
26. A tenderer, which does not fulfill any of the above requirements and/or gives evasive information/reply against any such 
requirement, shall be liable to be ignored and rejected. 

 
27. Bids of de-barred bidders from previous tenders shall be summarily rejected and are not allowed to 
participate.  

 
28. Tender sent by fax/telex/electronically shall be ignored. 
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TENDER ACCEPTANCE LETTER 
To, 
 

The Executive Director 
NABI, Mohali, Punjab, India 

 

Dear Sir, 
 

A) I/We have read and examined the following Tender Documents relating to the work of “Annual Operation and 

Maintenance contract of Electrical, Civil, Firefighting, Public Health and allied services for NABI at Sector-81, Mohali.” 

General Conditions 
 Instructions to bidders 
 General Information 
 Specific condition of contract 
 Terms and Conditions of Contract Agreement 
 Technical specification and Bill of Quantities 
 Price Bid 

 
I/We hereby offer to execute the work complete in all respects specified in the underwritten Memorandum within the 
time specified therein at the rates specified in the bill of Quantities and in accordance, with the specifications, designs, 
drawings and instructions in writing referred to in the conditions of tender. 
I/We hereby certify that I/We had read the entire terms and conditions of the tender documents (including all 
documents like annexure(s), schedule(s), etc.) which from part of the contract agreement and I/We shall abide hereby 
by the terms/conditions/clauses contained therein. The corrigendum(s) issued from time to time by your 
department/organization too have also been taken into consideration, while submitting the acceptance letter. I/ We 
hereby unconditionally accept the tender conditions of above-mentioned tender document(s) in its totality/entirety. 
In case any provision of this tender is found violated, then your department/organization shall without prejudge to 
any other right or remedy be at liberty to reject this tender/bid including the forfeiture of the full said earnest money 
deposit absolutely. 
 

Signature and Seal of Partner/Proprietor Only 

 
 

Postal Address, Stamp 
 
 

DATED: 

 
Witness:  
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CONDITIONS OF CONTRACT 
 

Definitions 
 

I. The Contract means the documents forming the tender and acceptance thereof and the formal agreement executed between 
National Agri- Food Biotechnology Institute (NABI) and the Contractor, together with the documents referred to therein including 
these conditions, the specifications, designs, drawings and instructions issued from time to time by the Engineer-in- Charge and all 
these documents taken together, shall be deemed to form one contract and shall be complementary to one another. 

 
II. In the contract, the following expressions shall, unless the context otherwise requires, have the meanings, hereby 

respectively assigned to them:- 
 

(i) The expression works or work shall, unless there be something either in the subject or context repugnant to such 
construction, be construed and taken to mean the works by or by virtue of the contract contracted to be executed whether 
temporary or permanent, and whether original, altered, substituted or additional. 

 
(ii) The Site shall mean the land/or other places on, into or through which work is to be executed under the contract or any 
adjacent land, path or street through which work is to be executed under the contract or any adjacent land, path or street which may 
be allotted or used for the purpose of carrying out the contract. 

 
(iii) The Contractor shall mean the individual, firm or company, whether incorporated or not, undertaking the works and shall 
include the legal personal representative of such individual or the persons composing such firm or company, or the successors of 
such firm or company and the permitted assignees of such individual, firm or company. 

 
(iv) The Owner/Competent Authority/Institute means the Executive Director, National Agri-Food Biotechnology 
Institute. 

 
(v) The Engineer-in-charge means the Assistant Engineer (Civil & Electrical) who shall supervise and be in charge 
of the work on behalf of the Competent Authority. 

 
(vi) Accepting Authority shall mean the authority Executive Director, National Agri-Food Biotechnology Institute. 

 
(vii) Excepted Risk are risks due to riots (other than those on account of contractor’s Employees), war (whether 
declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, insurrection, military or usurped 
power, any acts of Government, damages from aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and 
other causes over which the contractor has no control and accepted as such by the Accepting Authority or causes solely due to use 
or occupation by owner of the part of the works in respect of which a certificate of completion has been issued or a cause solely 
due to owner’s faulty design of works. 

 
(viii) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials and labour as per 
market at the site where the work is to be executed plus the percentage, all overheads and profits. 

 
(ix) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender papers or the 
standard Schedule of Rates of the government mentioned with the amendments thereto issued up to the date of receipt of the 
tender. 

 
(X)Tendered value means the value of the entire work as stipulated in the letter of award as quoted by bidders. 

 
(xi) Date of commencement of work: The date of commencement of work shall be the date of start or the first date of 
handing over of the site, whichever is later, in accordance with the phasing if any, as indicated in the tender document. 
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III. Where the context so requires, words imparting the singular only also include the plural and vice versa. Any reference 
to masculine gender shall whenever required include feminine gender and vice versa. 

 
IV. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to form part thereof or be taken 
into consideration in the interpretation or construction thereof or of the contract. 

 
V. The contractor shall be furnished, free of cost one certified copy of the contract documents except standard specifications, 

Schedule of Rates and such other printed and published documents, together with all drawings as may be forming part of the tender 
papers. None of these documents shall be used for any purpose other than that of this contract. 

 
VI. The work to be carried out under the Contract shall, except as otherwise provided in these conditions, include all labour, materials, 

tools, plants, equipment and transport which may be required in preparation of and for and in the full and entire execution and 
completion of the works. The descriptions given in the Schedule of Quantities shall, unless otherwise stated, be held to include 
wastage on materials, carriage and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position and all 
other labours necessary in and for the full and entire execution and completion of the work as aforesaid in accordance with good 
practice and recognized principles. 

 
VII. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his 

tender for the works and of the rates and prices quoted in the Schedule of Quantities, which rates and prices shall, except as 
otherwise provided, cover all his obligations under the Contract and all matters and things necessary for the proper 
completion and maintenance of the works. 

 
VIII. The several documents forming the Contract are to be taken as mutually explanatory of one another, detailed drawings 
being followed in preference to small scale drawing and figured dimensions in preference to scale and special conditions in 
preference to General Conditions. 

 
IX. In the case of discrepancy, the following order of preference shall be observed:- 

 
(i) NIT scope of work. 
(ii) Particular Specification and Special Condition, if any. 

 
X. If there are varying or conflicting provisions made in any one document forming part of the contract, the Accepting Authority 

shall be the deciding authority with regard to the intention of the document and his decision shall be final and binding on the 
contractor. 

 
XI. Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom shall not vitiate the Contract 

or release the Contractor from the execution of the whole or any part of the works comprised therein according to drawings 
and specifications or from any of his obligations under the contract. 

 
XII.  No payment for the work done will be made unless contract is signed by the contractor.  

 
XIII. All the O & M staff shall wear safety shoes, dress code in compulsory during duty hours. The contractor shall provide 

safety shoes, dress (02 no’s) to each of the manpower deputed by them at NABI campus.  
 

XIV.  The contractor shall be responsible for proper maintenance of decorum, punctuality, discipline and work output. 
 

XV.  The contractor shall pay to all the Operation & Maintenance (O&M) staff deployed at NABI, the latest applicable 
minimum rates of wages as prescribed by Ministry of Labour & Employment, Govt. of India for Area- B 
(Chandigarh/Mohali) for Construction or Maintenance works. Any revision in wages as per Govt. of India shall be 
payable to the O & M staff by the contractor during contract period only, without any additional cost implication to NABI. 
During the extended period of contract (if any), the increment in minimum wages of the deputed staff (if any) stipulated 
by the Govt. of India shall be payable to the contractor proportionately by NABI. The wages shall be payable to the O&M 
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staff in accordance with their respective category/domain of work i.e., highly skilled/skilled/semi-skilled/unskilled etc. 
the monthly payment /salary to all the O&M staff deployed at NABI shall be made by the contractor by the end of first 
week i.e., 07th of every month. The disbursement of salaries to all the O&M staff shall be made in their respective bank 
accounts only and no cash payment shall be made to the workers/staff. In delay of disbursement of salary per day 0.1% 
penalty will be deducted contractor monthly bill.  

XVI.  The payment for EPF, ESI contributions on behalf of employer i.e., NABI shall be deposited by successful bidder. Also, 
other perks such as leave wages (Paid leave as per factory act 1948), etc. shall be payable to the workers. No extra to be 
paid by Employer for this in bidder quoted amount. Also all gazette holiday approved by GOI shall be given to them, if 
any worker joins the duty during holiday or working more than duty hours, overtime shall be given as per norms (extra 
wages should be given at twice the ordinary rate) without any implication to employer. 

XVII.  The Contractor shall submit the monthly bills/Invoices to the Engineer-In charge within First fifteen days of every 
month along with the copy of monthly attendance sheets of the manpower deployed at NABI, payment receipts/proofs 
of the salaries disbursed to the Operation & Maintenance (O&M) staff deployed at NABI, Copies of EPF and ESIC payment 
challans/receipts, other perks for the O&M staff deployed at NABI. Based on the satisfactory monthly service completion 
certificate given by Engineer-In charge, the monthly bill payment to the contractor shall be released within 21 working 
days from the receipt of bill.  

XVIII.  The Contractor will be required to take labour license from the licensing authority for the deployment of manpower at 
NABI campus and will submit the copy of same to the Engineer-In charge after the award of work. 

XIX. NABI shall be at liberty to terminate the contract by issuing a month’s notice to the contractor without assigning any 
reason what so ever. As regards unsatisfactory performance or noncompliance with any of the terms and conditions of 
the contract by the contractor, NABI shall have the right to terminate the contract forthwith without notice & rearrange 
the balance work through other agencies at the risk and cost of the contractor & under such circumstances, the security 
deposit paid by the contractor shall stand forfeited  
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CLAUSES OF CONTRACT 
 

CLAUSE 1 
 

(i) The contractor shall submit an irrevocable Performance Guarantee of 3% (Five percent) of the tendered 
amount in addition to other deposits mentioned elsewhere in the contract for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any other provisions in the contract) within 
period specified from the date of issue of letter of acceptance. This period can be further extended by the 
Competent Authority up to a maximum period as specified in schedule ‘F’ on written request of the contractor 
stating the reason for delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-
Charge. This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 5,000/-) or  
Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any scheduled bank/Demand Draft of any 
scheduled bank/Pay Order of any scheduled bank (in case guarantee amount is less than Rs. 1, 00,000/-) or 
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of 
India in accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the 
contractor to the Government as part of the performance guarantee and the Bank is unable to make payment 
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall 
forthwith on demand furnish additional security to the Government to make good the deficit. 
 
(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 60 days 
beyond that. In case the time for completion of work gets enlarged, the contractor shall get the validity of 
Performance Guarantee extended to cover such enlarged time for completion of work. After recording of the 
completion certificate for the work by the competent authority, the performance guarantee shall be returned to 
the contractor, without any interest. However, in case of contracts involving maintenance of building and 
services/any other work after construction of same building and services/other work, then 50% of Performance 
Guarantee shall be retained as Security Deposit. The same shall be returned year wise proportionately. 
 
(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for amounts to 
which the owner is entitled under the contract (not withstanding and/or without prejudice to any other 
provisions in the contract agreement) in the event of: 
 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, in 
which event the Engineer-in-Charge may claim the full amount of the Performance Guarantee. 
 
(b) Failure by the contractor to owner any amount due, either as agreed by the contractor or determined under 
any of the Clauses/Conditions of the agreement, within 30 days of the service of notice to this effect by Engineer-
in-Charge. 
 

(iv) In the event of the contract being determined or rescinded under provision of any of the Clause/Condition 
of the agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the disposal 
of the Competent Authority. 
(v) On substantial Completion of any work which has been completed to such an extent that the intended 
purpose of the work is met and ready to use, then a provisional Completion certificate shall be recorded by the 
Engineer-in-Charge. The provisional certificate shall have appended with a list of outstanding balance item of 
work that need to be completed in accordance with the provisions of the contract. This provisional completion 
certificate shall be recorded by the concerned Engineer-In-charge with the approval of Superintending Engineer 
/Project Manager / Chief Engineer/Chief Project Manager, if required. After recording of the provisional 
Completion Certificate for the work by the competent authority, the 80 % of performance guarantee shall be 
returned to the contractor, without any interest. However, in case of contracts involving Maintenance of building 
and services /any other work after construction of same building and services/ other work, then 40% of 
performance guarantee shall be returned to the contractor, without any interest after recording the provisional 
Completion certificate. 
 

 

CLAUSE 2 
 

Compensation for Delay 
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If the contractor fails to maintain the required progress or to complete the work and clear the site on or before 
the contract or extended date of completion, he shall, without prejudice to any other right or remedy available 
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated 
at the rates stipulated below as the authority specified in schedule ‘F’ (whose decision in writing shall be final 
and binding) may decide on the amount of tendered value of the work for every completed day/month (as 
applicable) that the progress remains below that specified in Clause 5 or that the work remains incomplete. This 
will also apply to items or group of items for which a separate period of completion has been specified. 
 

(i) Compensation @ point five percent (0.5%) per week of delay for delay of work/ major breakdown of the 
system to be computed on day basis provided always that the total amount of compensation for delay to be paid 
under this Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the item 
or group of items of work for which a separate period of completion is originally given. 
 
CLAUSE 3 
 

When Contract can be Determined 
 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to his any 
other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for 
damages and/or any other provisions of this contract or otherwise, and whether the date of completion has or 
has not elapsed, by notice in writing absolutely determine the contract in any of the following cases: 
 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct or 
replace any defective work or that the work is being performed in an inefficient or otherwise improper or 
unworkman like manner shall omit to comply with the requirement of such notice for a period of seven days 
thereafter. 
 
(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed 
with the work with due diligence so that in the opinion of the Engineer-in-Charge (which shall be final and 
binding) he will be unable to secure completion of the work by the date for completion and continues to do so 
after a notice in writing of seven days from the Engineer-in-Charge. 
 
(iii) If the contractor fails to complete the work within the stipulated date or items of work with individual date 
of completion, if any stipulated, on or before such date(s) of completion and does not complete them within the 
period specified in a notice given in writing in that behalf by the Engineer-in-Charge. 
 
(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or commits default 
in complying with any of the terms and conditions of the contract and does not remedy it or take effective steps 
to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-in-Charge. 
 
(v) If the contractor shall offer or give or agree to give to any person in Government service or to any other person 
on his behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or 
for having done or forborne to do any act in relation to the obtaining or execution of this or any other contract 
for Government. 
 
(vi) If the contractor shall enter into a contract with Government in connection with which commission has been 
paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the 
terms of payment thereof have been previously disclosed in writing to the Engineer-in-Charge. 
 
(vii) If the contractor had secured the contract with Government as a result of wrong tendering or other non-

bonafide methods of competitive tendering or commits breach of Integrity Agreement. 
 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent 
or have a receiving order or order for administration of his estate made against him or shall take any proceedings 
for liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force or make any conveyance or assignment of 
his effects or composition or arrangement for the benefit of his creditors or purport so to do, or if any application 
be made under any Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed 
be executed by him for benefit of his creditors. 
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(ix) If the contractor being a company shall pass a resolution or the court shall make an order that the company 
shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances shall 
arise which entitle the court or the creditor to appoint a receiver or a manager or which entitle the court to make 
a winding up order. 
 
(x) If the contractor shall suffer an execution being levied on his goods and allow it to be continued for a period 
of 21 days. 

 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 
materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or 
attempts to assign, transfer, sublet or otherwise parts with the entire works or any portion thereof without the 
prior written approval of the Engineer -in-Charge. 
 

When the contractor has made himself liable for action under any of the cases aforesaid, the Competent Authority 
shall have powers: 
 

(a) To determine the contract as aforesaid (of which termination notice in writing to the contractor under the 
hand of the Engineer-in-Charge shall be conclusive evidence). Upon such determination, the Security Deposit 
already recovered and Performance Guarantee under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the Government 
 
(b) After giving notice to the contractor to measure up the work of the contractor and to take such whole, or the 
balance or part thereof, as shall be un-executed out of his hands and to give it to another contractor to complete 
the work. The contractor, whose contract is determined as above, shall not be allowed to participate in the 
tendering process for the balance work. 
 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any materials or 
entered into any engagements or made any advances on account or with a view to the execution of the work or 
the performance of the contract. And in case action is taken under any of the provision aforesaid, the contractor 
shall not be entitled to recover or be paid any sum for any work thereof or actually performed under this contract 
unless and until the Engineer-in-Charge has certified in writing the performance of such work and the value 
payable in respect thereof and he shall only be entitled to be paid the value so certified. 
 

CLAUSE 3A 
 

In case, the work cannot be started due to reasons not within the control of the contractor within 1/8th of the 
stipulated time for completion of work or one month whichever is higher, either party may close the contract. In 
case contractor wants to close the contract, he shall give notice to the department stating the failure on the part 
of department. In such eventuality, the Performance Guarantee of the contractor shall be refunded within 
following time limits: 
 

(i) If the Tendered value of work is up to Rs. 45 lac: 15 days. 
(ii) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore: 21 days. 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore: 30 days. 
 

CLAUSE 4 
 

Contractor liable to pay Compensation even if action not taken under Clause 3 
 

In any case in which any of the powers conferred upon the Competent Authority by Clause-3 thereof, shall have 
become exercisable and the same are not exercised, the non-exercise hereof shall not constitute a waiver of any 
of the conditions hereof and such powers shall Notwithstanding be exercisable in the event of any future case of 
default by the contractor and the liability of the contractor for compensation shall remain unaffected. In the event 
of the Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding clause he 
may, if he so desires after giving a notice in writing to the contractor, take possession of (or at the sole discretion 
of the Engineer-in- Charge which shall be final and binding on the contractor) use as on hire (the amount of the 
hire money being also in the final determination of the Engineer-in-Charge) all or any tools, plant, materials and 
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stores, in or upon the works, or the site thereof belonging to the contractor, or procured by the contractor and 
intended to be used for the execution of the work/or any part thereof, paying or allowing for the same in account 
at the contract rates, or, in the case of these not being applicable, at current market rates to be certified by the 
Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, clerk of the works, 
foreman or other authorized agent to remove such tools, plant, materials, or stores from the 
premises (within a time to be specified in such notice) in the event of the contractor failing to comply with any 
such requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell them by auction 
or private sale on account of the contractor and his risk in all respects and the certificate of the Engineer-in-
Charge as to the expenses of any such removal and the amount of the proceeds and expenses of any such sale 
shall be final and conclusive against the contractor. 
 

CLAUSE 5 
 

Time and Extension for Delay 
 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended time in accordance 
with these conditions shall be the essence of the Contract. The execution of the works shall commence from such 
time period as mentioned in schedule ‘F’ or from the date of handing over of the site whichever is later. If the 
Contractor commits default in commencing the execution of the work as aforesaid, Government shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the performance guarantee 
absolutely. 
 

 

If the work(s) be delayed by: - 
 

(i) Force majeure, or 
(ii) Abnormally bad weather, rains or 
(iii) Serious loss or damage by fire, or 
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the Trades employed on 
the work. 
(v) Delay on the part of other contractors or tradesmen engaged by owner in executing work not forming part 
of the Contract, or  
(vi) Non-availability of stores material, which are the responsibility of owner to supply or 
(vii) Non-availability or break down of tools and Plant to be supplied or supplied by Government or  
(viii) Any other cause which, is beyond the Contractor’s control.  

 
Then upon the happening of any such event causing delay, the Contractor shall immediately give notice thereof 
in writing to the authority as indicated in  
Schedule ‘F’ but shall nevertheless use constantly his best endeavors to prevent or make good the delay and shall 
do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 
The contractor shall have no claim of damages for extension of time granted or rescheduling of milestone/s for 
events listed in sub clause 5.2. 
 

 

 

CLAUSE 10A 
 

Materials to be provided by the Contractor 
 

The contractor shall, at his own expense, provide all materials, required for the works other than those which are 
stipulated to be supplied by the owner. The contractor shall, at his own expense and without delay, supply to the 
Engineer-in- Charge samples of materials to be used on the work and shall get these approved in advance. All 
such materials to be provided by the Contractor shall be in conformity with the specifications laid down or 
referred to in the contract. The contractor shall, if requested by the Engineer-in- Charge furnish proof, to the 
satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in-Charge shall within thirty 
days of supply of samples or within such further period as he may require intimate to the Contractor in writing 
whether samples are approved by him or not. If samples are not approved, the Contractor shall forthwith arrange 
to supply to the Engineer-in-Charge for his approval, fresh samples complying with the specifications laid down 
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in the contract. When materials are required to be tested in accordance with specifications, approval of the 
Engineer-in-Charge shall be issued after the test results are received. 
 

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and shall not 
make use of or incorporate in the work any materials represented by the samples until the required tests or 
analysis have been made and materials finally accepted by the Engineer-in-Charge. The Contractor shall not be 
eligible for any claim or compensation either arising out of any delay in the work or due to any corrective 
measures required to be taken on account of and as a result of testing of materials. 
 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the Engineer-
in-Charge may require for collecting, and preparing the required number of samples for such tests at such time 
and to such place or places as may be directed by the Engineer-in-Charge and bear all charges and cost of testing 
unless specifically provided for otherwise elsewhere in the contract or specifications. The Engineer in-Charge or 
his authorized representative shall at all times have access to the works and to all workshops and places where 
work is being prepared or from where materials, manufactured articles or machinery are being obtained for the 
works and the contractor shall afford every facility and every assistance in obtaining the right to such access.  
The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials which 
in his opinion are not in accordance with the specifications and in case of default, the Engineer-in-Charge shall 
be at liberty to employ at the expense of the contractor, other persons to remove the same without being 
answerable or accountable for any loss or damage that may happen or arise to such materials. The Engineer-in-
Charge shall also have full powers to require other proper materials to be substituted thereof and in case of 
default, the Engineer-in-Charge may cause the same to be supplied and all costs which may attend such removal 
and substitution shall be borne by the Contractor. The contractor shall at his own expense, provide a material 
testing lab at the site for conducting routine field tests. The lab shall be equipped at least with the testing 
equipment as specified in schedule F. 
 

 

 
 
CLAUSE 10 D  
Dismantled Material Govt. Property 
 
The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a 
work, etc. as Government’s property and such materials shall be disposed off to the best advantage of Government 
according to the instructions in writing issued by the Engineer in-Charge. 
 
CLAUSE 11 
 

Work to be executed in Accordance with Specifications, Drawings, Orders etc. 
 

The contractor shall execute the whole and every part of the work in the most substantial and workmanlike 
manner both as regards materials and otherwise in every respect in strict accordance with the specifications. 
The contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing 
in respect of the work signed by the Engineer-in-Charge and the contractor shall be furnished free of charge one 
copy of the contract documents together with specifications, designs, drawings and instructions as are not 
included in the standard specifications of Central Public Works Department or in any Bureau of Indian Standard 
or any other, published standard or code or, Schedule of Rates or any other printed publication referred to 
elsewhere in the contract. The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of temporary or permanent nature 
required for such execution and maintenance in so far as the necessity for providing these, is specified or is 
reasonably inferred from the contract. The Contractor shall take full responsibility for adequacy, suitability and 
safety of all the works and methods of construction. 
 
 

CLAUSE 12: 
 

Deviations/ Variations Extent and Pricing 
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The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or substitutions 
for the original specifications, drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and (ii) to omit a part of the works in case of non-availability of a 
portion of the site or for any other reasons and the contractor shall be bound to carry out the works in accordance 
with any instructions given to him in writing signed by the Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall form part of the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed to do in the manner specified above as part 
of the works, shall be carried out by the contractor on the same conditions in all respects including price on which 
he agreed to do the main work except as hereafter provided. 
 
12.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost over 
the tendered value sum being ordered be extended, if requested by the contractor, as follows: 
 

(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to the original 
tendered value plus  
(ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by 
the Engineer-in-Charge. 
 

12.2  
 

Deviation, Extra Items and Pricing 
 

In the case of extra item(s) (items that are completely new, and are in addition to the items contained in the 
contract), the contractor may within fifteen days of receipt of order or occurrence of the item(s) submit market 
rate claim rates, supported by proper analysis which shall include invoices, vouchers etc. and Manufacturer's 
specification for the work failing which the rate approved later by the Engineer- in charge shall be binding and 
the Engineer-in-Charge shall within prescribed time limit of the receipt of the claims supported by analysis , after 
giving consideration to the analysis of the rates submitted by the contractor, determine the rates on the basis of 
the market rates and the contractor shall be paid in accordance with the rates so determined, failing which it will 
be deemed to have been approved. In the case of substituted items (items that are taken up with partial 
substitution or in lieu of items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the following para.  
 
(a) If the market rate for the substituted item so determined is more than the market rate of the agreement item 
(to be substituted), the rate payable to the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so increased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted).  
(b) If the market rate for the substituted item so determined is less than the market rate of the agreement item 
(to be substituted), the rate payable to the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so decreased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 
 
Deviation, deviated Quantities, Pricing 
 
In the case of contract items, substituted items, contract cum substituted items, which exceed the limits laid down 
in schedule F, the contractor may within fifteen days of receipt of order or occurrence of the excess, claim revision 
of the rates, supported by proper analysis for the work in excess of the above mentioned limits, provided that if 
the rates so claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in-Charge shall 
within prescribed time limit of receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the basis of the market rates (as per 
invoice, vouchers from the manufacturers or suppliers submitted by the agency and duly verified by Engineer in 
Charge or his representative) and the contractor shall be paid in accordance with the rates so determined. The 
prescribed time limit for finalizing rates for Extra Item(s), Substitute Item(s) and Deviated Quantities of contract 
items is within 45 days after submission of proposal by the contractor without observation of the Engineer-in-
Charge. If the market rate for the substituted item so determined is more than the market rate of the agreement 
item (to be substituted), the rate payable to the contractor for the substituted item shall be the rate for the 
 
12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the work 
in excess of the limits laid down in Schedule F, and the Engineer-in-Charge shall after giving notice to the 
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contractor within one month of occurrence of the excess and after taking into consideration any reply received 
from him within fifteen days of the receipt of the notice, revise the rates for the work in question within one 
month of the expiry of the said period of fifteen days having regard to the market rates. 
 
12.4 For the purpose of operation of Schedule "F", the following works shall be treated as works relating to 
foundation unless & otherwise defined in the contract:  
(i) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever is lower.  
(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level.  
(iii) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/ tanks and other 
elevated structures: All works up to 1.2 metres above the ground level.  
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 metres above the 
ground level.  
(v)  For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is lower.  
(vi) For Roads, all items of excavation and filling including treatment of sub base. 
 
12.5 Any operation incidental to or necessarily has to be in contemplation of tenderer while quoting tender, or 
necessary for proper execution of the item included in the Schedule of quantities or in the schedule of rates 
mentioned above, whether or not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the said 
schedule of rates, as the case may be. Nothing extra shall be admissible for such operations. 
 
 

CLAUSE 13 
 

Foreclosure of contract due to Abandonment or Reduction in Scope of Work 
 

If at any time after acceptance of the tender or during the progress of work, the purpose or object for which the 
work is being done changes due to any supervening cause and as a result of which the work has to be abandoned 
or reduced in scope the Engineer-in-Charge shall give notice in writing to that effect to the contractor stating the 
decision as well as the cause for such decision and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of any profit 
or advantage which he might have derived from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. 
 

Clause 14  
Carrying out part work at risk & cost of contractor 
 

If contractor: 
 

(i) At any time makes default during currency of work or does not execute any part of the work with due diligence 
and continues to do so even after a notice in writing of 7 days in this respect from the Engineer-in-Charge; or 
 
(ii) Commits default in complying with any of the terms and conditions of the contract and does not remedy it or 
takes effective steps to remedy it within 7 days even after a notice in writing is given in that behalf by the 
Engineer-in-Charge; or Fails to complete the work(s) or items of work with individual dates of completion, on or 
before the date(s) so determined, and does not complete them within the period specified in the notice given in 
writing in that behalf by the Engineer-in-Charge.  

 
(iii) The Engineer- in-Charge without invoking action under clause 3 may, without prejudice to any other right 
or remedy against the contractor which have either accrued or accrue thereafter to Government, by a notice in 
writing to take the part work / part incomplete work of any item(s) out of his hands and shall have powers to: 
 

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., thereon; and/or 
 
(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of the 
contractor. 
 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for completion of 
the part work/ part incomplete work of any item(s) taken out of his hands and execute at the risk and cost of the 
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contractor, the liability of contractor on account of loss or damage suffered by Government because of action 
under this clause shall not exceed 10% of the tendered value of the work. 
 
In determining the amount, credit shall be given to the contractor with the value of work done in all respect in 
the same manner and at the same rate as if it had been carried out by the original contractor under the terms of 
his contract, the value of contractor's materials taken over and incorporated in the work and use of plant and 
machinery belonging to the contractor.  
The certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive against the 
contractor provided always that action under this clause shall only be taken after giving notice in writing to the 
contractor. Provided also that if the expenses incurred by the department are less than the amount payable to 
the contractor at his agreement rates, the difference shall not be payable to the contractor. 
 

Any excess expenditure incurred or to be incurred by Government in completing the part work/ part incomplete 
work of any item(s) or the excess loss of damages suffered or may be suffered by Government as aforesaid after 
allowing such credit shall without prejudice to any other right or remedy available to Government in law or per 
as agreement be recovered from any money due to the contractor on any account, and if such money is 
insufficient, the contractor shall be called upon in writing and shall be liable to pay the same within 30 days. 
 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-Charge shall 
have the right to sell any or all of the contractors' unused materials, constructional plant, implements, temporary 
building at site etc. and adjust the proceeds of sale thereof towards the dues recoverable from the contractor 
under the contract and if thereafter there remains any balance outstanding, it shall be recovered in accordance 
with the provisions of the contract. 
 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall  
have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any 
materials or entered into any engagements or made any advance on any account or with a view to the execution 
of the work or the performance of the contract. 
 

CLAUSE 15 
 

Suspension of Work 
 

(i) The contractor shall, on receipt of the order in writing of the Competent Authority, (whose decision shall be 
final and binding on the contractor) suspend the progress of the works or any part thereof for such time and in 
such manner as the Engineer-in-Charge may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of the following reasons: 
 

(a) on account of any default on the part of the contractor or; 
 
(b) for proper execution of the works or part thereof for reasons other than the default of 
the contractor; or 
 
(c) for safety of the works or part thereof.  
The contractor shall, during such suspension, properly protect and secure the works to the extent necessary 
and carry out the instructions given in that behalf by the Engineer in- Charge. 
 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
 

(a) the contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS 
25%, for completion of the item or group of items of work for which a separate period of completion is specified 
in the contract and of which the suspended work forms a part, and; 
 
(b) If the total period of all such suspensions in respect of an item or group of items or work for which a separate 
period of completion is specified in the contract exceeds thirty days, the contractor shall, in addition, be entitled 
to such compensation as the Engineer-in- Charge may consider reasonable in respect of salaries and/or wages 
paid by the contractor to his employees and labour at site, remaining idle during the period of 
suspension, adding thereto 2% to cover indirect expenses of the contractor provided the contractor submits his 
claim supported by details to the Engineer-in- Charge within fifteen days of the expiry of the period of 30 days. 
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(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three months 
at a time, except when suspension is ordered for reason (a) in subpara above, the contractor may after receipt of 
such order serve a written notice on the Engineer-in-Charge requiring permission within fifteen days from 
receipt by the Engineer in-Charge of the said notice, to proceed with the work or part thereof in regard to which 
progress has been suspended and if such permission is not granted within that time, the contractor, if he intends 
to treat the suspension, where it affects only a part of the works as an omission of such part by owner or where 
it affects whole of the works, as an abandonment of the works by owner, shall within ten days of expiry of such 
period of 15 days give notice in writing of his intention to the Engineer-in-Charge. In the event of the contractor 
treating the suspension as an abandonment of the contract by owner, he shall have no claim to payment of any 
compensation on account of any profit or advantage which he might have derived from the execution of the work 
in full but which he could not derive in consequence of the abandonment. He shall, however, be entitled to such 
compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries and/or wages paid by 
him to his employees and labour at site, remaining idle in consequence adding to the total thereof 2% to cover 
indirect expenses of the contractor provided the contractor submits his claim supported by details to the 
Engineer-in-Charge within 30 days of the expiry of the period of 3 months. 
 

 
CLAUSE 16 
 

Action in case Work not done as per Specifications 
 

All works under or in course of execution or executed in pursuance of the contract, shall at all times be open and 
accessible to the inspection and supervision of the Engineer-ln-charge,  
and the contractor shall, at all times, during the usual working hours and at all other times at which reasonable 
notice of the visit of such officers has been given to the contractor, either himself be present to receive orders 
and instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders given to 
the Contractor’s agent shall be considered to have the same force as if they had been given to the contractor 
himself. If it shall appear to the Engineer-in-charge , that any work has been executed with unsound, imperfect, 
or unskillful workmanship, or with materials or articles provided by him for the execution of the work which are 
unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, the 
contractor shall, on demand in writing which shall be made within twelve months (six months in the case of work 
costing Rs. 10 Lac and below except road work) of the completion of the work from the Engineer-in-Charge 
specifying the work, materials or articles complained of notwithstanding that the same may have been passed, 
certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as 
the case may require or as the case may be, remove the materials or articles so specified and provide other proper 
and suitable materials or articles at his own charge and cost. In the event of the failing to do so within a period 
specified by the Engineer-in- Charge in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under clause 2 of the contract (for non-completion of the work in time) for this 
default. 
 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable  
under the contract but may accept such items at reduced rates as the authority specified in schedule ‘F’ may 
consider reasonable during the preparation of on account bills or final bill if the item is so acceptable without 
detriment to the safety and utility of the item and the structure or he may reject the work outright without any 
payment and/or get it and other connected and incidental items rectified, or removed and re-executed at the risk 
and cost of the contractor. Decision of the Competent Authority to be conveyed in writing in respect of the same 
will be final and binding on the contractor. 

 

 
Clause 18 B 
Ensuring Payment and Amenities to Workers if Contractor fails 
 
In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, 
and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Government is obliged to pay any 
amounts of wages to a workman employed by the contractor in execution of the works, or to incur any 
expenditure in providing welfare and health amenities required to be provided under the above said Act and the 
rules under Clause 19H or under the C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by 
Government from time to time for the protection of health and sanitary arrangements for workers employed by 
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C.P.W.D. Contractors, Government will recover from the contractor, the amount of wages so paid or the amount 
of expenditure so incurred; and without prejudice to the rights of the Government under subsection(2) of Section 
20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, Government 
shall be at liberty to recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by Government to the contractor whether under this contract or otherwise Government shall not 
be bound to contest any claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, 
of the said Act, except on the written request of the contractor and upon his giving to the Government full security 
for all costs for which Government might become liable in contesting such claim. 
 

CLAUSE 19 
 

Labour Laws to be complied by the Contractor 
 

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, before the commencement of the work, and continue to have a 
valid license until the completion of the work, if required as per labour law. The contractor shall also abide by 
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 
 

The contractor shall also comply with the provisions of the building and other Construction Workers (Regulation 
of Employment & Conditions of Service) Act, 1996 and the building and other Construction Workers Welfare Cess 
Act, 1996. Any failure to fulfil these requirements shall attract the penal provisions of this contract arising out of 
the resultant non-execution of the work. 
 

CLAUSE 19A 
 

No labour below the age of fourteen years shall be employed on the work. 
 

CLAUSE 19 B 
 

Payment of wages: 
 

(i) The contractor shall pay to labour employed by him either directly or through subcontractors, wages not less 
than fair wages as defined in the C.P.W.D Labour Regulations or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 1971, 
wherever applicable. 
 
(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair 
wage to labour indirectly engaged on the work, including any labour engaged by his sub-contractors in 
connection with the said work, as if the labour had been immediately employed by him. 
 
(iii) In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with the Central Public 
Works Department contractor’s Labour Regulations made by Government from time to time in regard to 
payment of wages, wage period, deductions from wages recovery of wages not paid and deductions unauthorized 
made, maintenance of wage books or wage slips, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of the like nature or as per the provisions 
of the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) 
Central Rules, 1971, wherever applicable. 
 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor 
any sum required or estimated to be required for making good the loss suffered by a worker or workers by reason 
of non-fulfilment of the conditions of the contract for the benefit of the workers, non-payment of wages or of 
deductions made from his or their wages which are not justified by their terms of the contract or non-observance 
of the Regulations. 
 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to allow to the labours 
directly or indirectly employed in the works one day rest for 6 days continuous work and pay wages at the same 
rate as for duty. In the event of default, the Engineer-in-Charge shall have the right to deduct the sum or sums 
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not paid on account of wages for weekly holidays to any labours and pay the same to the persons entitled thereto 
from any money due to the contractor by the Engineer-in-Charge concerned. 
 

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum Wages Act,  
1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the 
modifications thereof or any other laws relating thereto and the rules made thereunder from time to time. 
 

(vi) The contractor shall indemnify NABI against payments to be made under and for the observance of the laws 
aforesaid and any other law, Labour Regulations without prejudice to his right to claim indemnity from his sub-
contractors.  
(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to 
be a breach of this contract. 
 

(viii)Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage, such 
wage shall be paid by the contractor to the workmen directly without the intervention of Jamadar and that 
Jamadar shall not be entitled to deduct or recover any amount from the minimum wage payable to the workmen 
as and by way of commission or otherwise. 
 

(ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered 
by the Jamadar from the wage of workmen. 
 

CLAUSE 20 
 

Minimum Wages Act to be complied with 
 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract Labour 
(Regulation and Abolition) Act, 1970, amended from time to time and rules framed thereunder and other labour 
laws affecting contract labour that may be brought into force from time to time. 
 

 

CLAUSE 21 
 

Work not to be sublet. Action in case of insolvency 
 

The contract shall not be assigned or sublet without the written approval of the Engineer-in - Charge. And if the 
contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any 
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe, gratuity, 
gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given, 
promised or offered by the contractor, or any of his servants or agent to any public officer or person in the employ 
of Government in any way relating to his office or employment, or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the Engineer in- Charge on behalf of the President of 
India shall have power to adopt the course specified in  
Clause 3 hereof in the interest of Government and in the event of such course being adopted, the consequences 
specified in the said Clause 3 shall ensue. 
 

 

 

CLAUSE 24 
Life Cost Cycle  
The contractor shall be responsible for safety, quality and soundness of the buildings including structural 
elements beyond maintenance period. The contractor shall have obligation to rectify such defects minimum up 
to 5 (five) years from the date of completion of work. The defects have to be rectified within a reasonable time 
not exceeding three months after issue of notice by Engineer- in- Charge. 
 
CLAUSE 25 
Settlement of Disputes & Arbitration 
 

Except where otherwise provided in the contract, all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions here-in before mentioned and as to the quality of workmanship 
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or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works or the execution or failure to execute the same whether arising 
during the progress of the work or after the cancellation, termination, completion or abandonment thereof shall 
be dealt with as mentioned hereinafter: (i) If the contractor considers any work demanded of him to be outside 
the requirements of the contract, or disputes any drawings, record or decision given in writing by the Engineer-
in-Charge or if the Engineer in Charge considers any act or decision of the contractor on any matter in connection 
with or arising out of the contract or 51 carrying out of the work, to be unacceptable and is disputed, such party 
shall promptly within 15 days of the arising of the disputes request the Chief Engineer/ CPM, or where there is 
no Chief Engineer/CPM, request the Additional Director General/Special Director General ,who shall refer the 
disputes to Dispute Reressal Committee (DRC) within 15 days along with a list of disputes with amounts claimed 
if any in respect of each such dispute. The Dispute Redressal Committee (DRC) give its decision within a period 
of 60 days extendable by 30 days by consent of both the parties from the receipt of reference from 
CE/CPM/ADG/SDG. The constitution of Dispute Redressal Committee (DRC) shall be as indicated in Schedule ‘F’. 
Provided that no party shall be represented before the Dispute Redressal Committee by an advocate/legal 
counsel etc. The DRC will submit its decision to the concerned ADG/SDG for acceptance. ADG/ SDG in a time limit 
of 30 days from receipt of DRC decision will convey acceptance or other wise on the said decision .If the Dispute 
Redressal Committee (DRC) fails to give its decision within the aforesaid period or the ADG/SDG fails to give his 
decision in the aforesaid time limit or any party is dissatisfied with the decision of Dispute Redressal Committee 
(DRC)/ ADG/ SDG theneither party may within a period of 30 days from the receipt of the decision of Dispute 
Redressal Committee (DRC)/ ADG/SDG or on expiry of aforesaid the time limits available to DRC/ ADG/SDG ,may 
give notice to the Chief Engineer/CPM, CPWD, in charge of the work or if there be no Chief Engineer/ CPM,, the 
Additional Director General /Special Director General concerned or if there be no Additional Director General/ 
Special Director General, the Director General, CPWD for appointment of arbitrator on prescribed proforma as 
per Appendix XVII under intimation to the other party. It is a term of contract that each party invoking arbitration 
must exhaust the aforesaid mechanism of settlement of claims/disputes prior to invoking arbitration. The 
CE/ADG/ SDG /DG shall in such case appoint the sole arbitrator or one of the three arbitrators as the case may 
be within 30 days of receipt of such a request and refer such disputes to arbitration. Wherever the Arbitral 
Tribunal consists of three Arbitrators, the contractor shall appoint one arbitrator within 30 days of making 
request for arbitration or of receipt of request by Engineer-in-charge to CE/ADG/ SDG /DG for appointment of 
arbitrator, as the case may be, and two appointed arbitrators shall appoint the third arbitrator who shall act as 
the Presiding Arbitrator. In the event of a. A party fails to appoint the second Arbitrator, or b. The two appointed 
Arbitrators fail to appoint the Presiding Arbitrator, then the Director General, CPWD shall appoint the second or 
Presiding Arbitrator as the case may be. (ii) Dispute or difference shall be referred for adjudication through 52 
arbitration by a Tribunal having sole arbitrator where claimed amount is Rs. 20 Crore or less. Where claimed 
Value is more than Rs. 20 Crore, Tribunal shall consist of three Arbitrators as above. The requirements of the 
Arbitration and Conciliation Act, 1996 (26 of 1996) and any further statutory modification or reenactment 
thereof and the rules made there under and for the time being in force shall be applicable. It is a term of this 
contract thatthe party invoking arbitration shall give a list of disputes with amounts claimed, if any, in respect of 
each such dispute along with the notice for appointment of arbitrator and giving reference to the decision of the 
ADG/ SDG on the finding / recommendation of DRC. It is also a term of this contract that any member of the 
Arbitration Tribunal shall be a Graduate Engineer with experience in handling public works engineering 
contracts, and further he shall have earlier worked at a level not lower than Chief Engineer/ equivalent (i.e. Joint 
Secretary level of Government of India). This shall be treated as a mandatory qualification to be appointed as 
arbitrator. Parties, before or at the time of appointment of Arbitral Tribunal may agree in writing for fast track 
arbitration as per the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015. Subject to 
provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015 whereby the counter 
claims if any can be directly filed before the arbitrator without any requirement of reference by the appointing 
authority.The arbitrator shall adjudicate on only such disputes as are referred to him by the appointing authority 
and give separate award against each dispute and claim referred to him and in all cases where the total amount 
of the claims by any party exceeds Rs. 1,00,000/-, the arbitrator shall give reasons for the award. It is also a term 
of the contract that fees payable to arbitral tribunal shall be as approved by DG, CPWD, OM issued vide 
no.2/2006/SE(TLC)/CSQ /137 dated 19-11-2019 (or its latest amendment as approved by DG, CPWD). This fee 
shall be shared equally by parties. The place of arbitration shall be as mentioned in Schedule F. In case there is 
no mention of place of arbitration, the arbitral tribunal shall determine the place of arbitration. The venue of the 
arbitration shall be such place as may be fixed by the Arbitral Tribunal in consultation with both the parties. 
Failing any such agreement, then the Arbitral Tribunal shall decide the venue. 
 

CLAUSE 27 
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Lumpsum Provisions in Tender 
 

When the estimate on which a tender is made includes lump sum in respect of parts of the work, the contractor 
shall be entitled to payment in respect of the items of work involved or the part of the work in question at the 
same rates as are payable under this contract for such items, or if the part of the work in question is not, in the 
opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-Charge may at his discretion pay the 
lump -sum amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final 
and conclusive against the contractor with regard to any sum or sums payable to him under the provisions of the 
clause. 
 

CLAUSE 28 
 

Action where no Specifications are specified 
 

In the case of any class of work for which there is no such specifications as referred to in Clause 11, such work 
shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case there are no such 
specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturers’ specifications, 
if not available then as per state/ District Specifications. In case there are no such specifications as required 
above, the work shall be carried out in all respects in accordance with the instructions and requirements of the 
Engineer-in-Charge. 
 
CLAUSE 29 
Withholding and lien in respect of sum due from Contractor 
 
(i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or against 
the contractor, the Engineer-in Charge or the Government shall be entitled to withhold and also have a lien to 
retain such sum or sums in whole or in part from the security, if any deposited by the contractor and for the 
purpose aforesaid, the Engineer-in-Charge or the Government shall be entitled to withhold the security deposit, 
if any, furnished as the case may be and also have a lien over the same pending finalization or adjudication of any 
such claim. In the event of the security being insufficient to cover the claimed amount or amounts or if no security 
has been taken from the contractor, the Engineer-in-Charge or the Government shall be entitled to withhold and 
have a lien to retain to the extent of such claimed amount or amounts referred to above, from any sum or sums 
found payable or which may at any time thereafter become payable to the contractor under the same contract or 
any other contract with the Engineer-in-Charge of the Government or any contracting person 54 through the 
Engineer-in-Charge pending finalization of adjudication of any such claim. It is an agreed term of the contract 
that the sum of money or moneys so withheld or retained under the lien referred to above by the Engineerin-
Charge or Government will be kept withheld or retained as such by the Engineer-in-Charge or Government till 
the claim arising out of or under the contract is determined by the arbitrator(if the contract is governed by the 
arbitration clause) by the competent court, as the case may be and that the contractor will have no claim for 
interest or damages whatsoever on any account in respect of such withholding or retention under the lien 
referred to above and duly notified as such to the contractor. For the purpose of this clause, where the contractor 
is a partnership firm or a limited company, the Engineer-in-Charge or the Government shall be entitled to 
withhold and also have a lien to retain towards such claimed amount or amounts in whole or in part from any 
sum found payable to any partner/limited company as the case may be, whether in his individual capacity or 
otherwise. (ii) Government shall have the right to cause an audit and technical examination of the works and the 
final bills of the contractor including all supporting vouchers, abstract, etc., to be made after payment of the final 
bill and if as a result of such audit and technical examination any sum is found to have been overpaid in respect 
of any work done by the contractor under the contract or any work claimed to have been done by him under the 
contract and found not to have been executed, the contractor shall be liable to refund the amount of over-
payment and it shall be lawful for Government to recover the same from him in the manner prescribed in sub-
clause (i) of this clause or in any other manner legally permissible; and if it is found that the contractor was paid 
less than what was due to him under the contract in respect of any work executed by him under it, the amount 
of such under payment shall be duly paid by Government to the contractor, without any interest thereon 
whatsoever. Provided that the Government shall not be entitled to recover any sum overpaid, nor the contractor 
shall be entitled to payment of any sum paid short where such payment has been agreed upon between the 
Superintending Engineer or Executive Engineer on the one hand and the contractor on the other under any term 
of the contract permitting payment for work after assessment by the Superintending Engineer or the Executive 
Engineer 
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CLAUSE 31 
Hire of Plant & Machinery 
 

The contractor shall arrange at his own expense all tools, plant, machinery and equipment (hereinafter referred 
to as T&P) required for execution of the work. 
 
 

CLAUSE 32 
 

Employment of Technical Staff and employees 
 

Contractors Superintendence, Supervision, Technical Staff & Employees (i) The contractor shall provide all 
necessary superintendence during execution of the work and all along thereafter as may be necessary for proper 
fulfilling of the obligations under the contract. The contractor shall immediately after receiving letter of 
acceptance of the tender and before commencement of the work, intimate in writing to the Engineer-in-Charge, 
the name(s), qualifications, experience, age, address(s) and other particulars along with certificates, of the 
principal technical representative to be in charge of the work and other technical representative(s) who will be 
supervising the work. Minimum requirement of such technical representative(s) and their qualifications and 
experience shall not be lower than specified in Schedule ‘F’. Even of the contractor (or partner(s) in case of firm/ 
company)is himself / herself an Engineers, it is necessary on the part of the contractor to Employ principal 
technical representative / technical representative (s) as per stipulation in Schedule ‘F’ The Engineer-in-Charge 
shall within 3 days of receipt of such communication intimate in writing his approval or otherwise of such a 
representative(s) to the contractor. Any such approval may at any time be withdrawn and in case of such 
withdrawal, the contractor shall appoint another such representative(s) according to the provisions of this 
clause. Decision of the tender accepting authority shall be final and binding on the contractor in this respect. Such 
a principal technical representative and other technical representative(s) shall be appointed by the contractor 
soon after receipt of the approval from Engineer-incharge and shall be available at site before start of work. All 
the provisions applicable to the principal technical representative under the Clause will also be applicable to 
other technical representative(s) The principal technical representative and other technical representative(s) 
shall be present at the site of work for supervision at all times when any construction activity is in progress and 
also present himself/themselves, as required, to the Engineer-in-Charge and/or his designated representative to 
take instructions. Instructions given to the principal technical representative or other technical representative(s) 
shall be deemed to have the same force as if these have been given to the contractor. The principal technical 
representative and other technical representative(s) shall be actually 57 available at site fully during all stages 
of execution of work, during recording/checking/test checking of measurements of works and whenever so 
required by the Engineer-in-Charge and shall also note down instructions conveyed by the Engineer-in-Charge 
or his designated representative(s) in the site order book and shall affix his/their signature in token of noting 
down the instructions and in token of acceptance of measurements/checked measurements/ test checked 
measurements. The representative(s) shall not look after any other work. Substitutes, duly approved by 
Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in event of absence of any of the 
representative(s) by more than two days. If the Engineer-in-Charge, whose decision in this respect is final and 
binding on the contractor, is convinced that no such technical representative(s) is/are effectively appointed or 
is/are effectively attending or fulfilling the provision of this clause, a recovery (non refundable) shall be effected 
from the contractor as specified in Schedule ‘F’ and the decision of the Engineer-In-Charge as recorded in the site 
order book and measurement recorded checked/test checked in Measurement Books shall be final and binding 
on the contractor. Further if the contractor fails to appoint suitable technical Principal technical representative 
and/or other technical representative(s) and if such appointed persons are not effectively present or are absent 
by more than two days without duly approved substitute or do not discharge their responsibilities satisfactorily, 
the Engineer-in-Charge shall have full powers to suspend the execution of the work until such date as suitable 
other technical representative(s) is/are appointed and the contractor shall be held responsible for the delay so 
caused to the work. The contractor shall submit a certificate of employment of the technical representative(s) (in 
the form of copy of Form-16 or CPF deduction issued to the Engineers employed by him) along with every on 
account bill final bill and shall produce evidence if at any time so required by the Engineer-in-Charge. (ii) The 
contractor shall provide and employ on the site only such technical assistants as are skilled and experienced in 
their respective fields and such foremen and supervisory staff as are competent to give proper supervision to the 
work. The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for proper 
and timely execution of the work. The Engineer-in-Charge shall be at liberty to object to and require the 
contractor to remove from the works any person who in his opinion misconducts himself, or is incompetent or 
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negligent in the performance of his duties or whose employment is otherwise considered by the Engineer-in-
Charge to be undesirable. Such person shall not be employed again at works site without the written permission 
of the Engineer-in-Charge and the persons so removed shall be replaced as soon as possible by competent 
substitutes. 

 

CLAUSE 33 
 

Levy/Taxes payable by Contractor  
 

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy or Cess in respect of 
input for or output by this contract shall be payable by the contractor and Government shall not 
entertain any claim whatsoever in this respect except as provided under Clause 34.  

(ii)  The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone, 
kankar, etc. from local authorities. If pursuant to or under any law, notification or order any royalty, cess 
or the like becomes payable by the Government of India and does not any time become payable by the 
contractor to the State Government, Local authorities in respect of any material used by the contractor in 
the works, then in such a case, it shall be lawful to the Government of India and it will have the right and 
be entitled to recover the amount paid in the circumstances as aforesaid from dues of the contractor 

 

CLAUSE 35 
 

Termination of Contract on death of contractor 
 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Engineer-In-

charge on behalf of the ED, NABI shall have the option of terminating the contract without compensation to the 
contractor. 
 

CLAUSE 36 
 

If relative working in department, then the contractor not allowed to tender 
 

The contractor shall not be permitted to tender for works if officials responsible for award and execution of 
contracts. He shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any Officer in NABI. Any breach of this condition 
by the contractor would render him debarred from tendering. 
 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children and grandchildren, 
brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 
 

CLAUSE 37 
 

No Gazetted Engineer to work as Contractor within one year of retirement 
 

No engineer of gazetted rank or other gazetted officer employed in NABI engineering division or administrative 
duties shall work as a contractor or employee of a contractor for a period of one year after his retirement from 
NABI service without the previous permission of Competent Authority at NABI in writing. This contract is liable 
to be cancelled if either the contractor or any of his employees is found at any time to be such a person who had 
not obtained the permission of Competent Authority at NABI as aforesaid, before submission of the tender or 
engagement in the contractor’s service, as the case may be. 
 

CLAUSE 40 
 

Apprentices Act provisions to be complied with 
 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders issued 
thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and the owner may, 
in his discretion, cancel the contract. The contractor shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provisions of the said Act. 
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Clause 41 
 
Release of Security deposit after labour clearance 
 
Release of Security Deposit of the work shall not be refunded till the contractor produces a clearance deposit 
after labour certificate from the Labour Officer. As soon as the work is virtually complete the contractor shall 
apply for the clearance certificate to the Labour Officer under intimation to the Engineer-in-Charge. The 
Engineer-in-Charge, on receipt of the said communication, shall write to the Labour Officer to intimate if any 
complaint is pending against the contractor in respect of the work. If no complaint is pending, on record till after 
3 months after completion of the work and/or no communication is received from the Labour Officer to this effect 
till six months after the date of completion, it will be deemed to have received the clearance certificate and the 
Security Deposit will be released if otherwise due.
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     OTHER CONDITIONS 

 

 

1. The safety precautions/provisions as per CPWD Safety Code mentioned in CPWD General 
Condition of Contract 2020 may be required to execute the work by contractor free of cost. 

2. Model Rules for the Protection of Health and Sanitary Arrangements for Workers to be 
followed by Contractor as per CPWD General Condition of Contract 2020. 

3. Contractor Should be follow C.P.W.D. Contractor's Labour Regulations as per CPWD General 
Condition of Contract 2020. 

4. List of acts and omissions for which fine can be imposed to be implemented on site as per 
CPWD General Condition of Contract 2020. 
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 SCHEDULE-A SCOPE OF WORK 
 
National Agri-Food Biotechnology Institute (NABI) is Central Autonomous Institutes under Department 
of Biotechnology, Ministry of Science and Technology, Govt. of India. NABI campus which is newly 
developed within 35 acres in Knowledge City, sector-81, Mohali-Punjab, India. The details of the 
different buildings constructed at NABI campus with their built up areas are given as below: 
 
 

S. No   Name of Building Approx.   Built up Area (sq. m)                 No. of Floors 
 

1    NABI Laboratory & Entrance               15431.00       G+3 
2                Guest House        1005.35       G+2  
3    Research Scholar’s Hostel      4045.56       G+8  
4    Animal House       370.79       G only  
5    Utility-1        1629.25       G+ Basement  
6    Utility-2        728.35       G+ Basement  
7    Apartment Tower-III & IV      6242.50       G+8  
 8    Apartments Tower-IV& V          G+8  
9    Director’s Residence & CEO’s residence        G+1  
10    Green house facility-02Nos.       213.75       G  
11    Screen houses- 3nos.       2015.0       G  
12    NABI Main Entrance Gate       13.00       G  
13    Metering Room and HT Panel Room    40.00       G  

 
 
 
 

Note: - Bidder may visit the site and check all the buildings, areas, infrastructure etc. before 
quoting their rates. 
 
The NABI indents to award the Operation and Maintenance contract to some specialized agency for the 
following running services/systems in the NABI campus: 
1) ELECTRICAL SYSTEM 
2) EPABX SYSTEM INCLUDING TELEPHONE LINES 
3) LIFTS 
4) FIRE ALARM SYSTEM 
5) GAS BASED FIRE SUPPRESSION SYSTEM 
6) BUILDING MANAGEMENT SYSTEM(BMS) 
7) AUDIO-VISUAL SYSTEM/PUBLIC ADDRESS SYSTEM 
8) ACCESS CONTROL SYSTEM(ACS) 
9) FIRE FIGHTING SYSTEM 
10) WATER SUPPLY, STORM, SEWER, RAIN WATER HARVESTING, TREATED WATER LINES AND 
OTHER PUBLIC HEALTH SERVICES RELATED TO TOILETS ETC IN CAMPUS 
11) STREET LIGHTING 
12) SOLAR POWER GENERATION SYSTEM 
13) SOLAR WATER HEATING SYSTEM 
14) CCTV SYSTEM 
The detail list of Major Inventories/Machineries installed within the NABI campus which are required 
to be operated and Maintained by the agency but not limited to this only, is given as Annexure-1. 
 
SCHEDULE OF SERVICES TO BE PROVIDED BY THE AGENCY: 
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1) The agency shall be fully responsible for round the clock (24hrsx365days) Operation and 
Maintenance of the systems/services/inventories detailed above and installed at NABI campus. 
2) The agency shall depute the full manpower required for the Operation & Maintenance of NABI 
campus as per the minimum manpower i.e. total no’s 30 requirement proposed by NABI in Annexure-2 
respectively. If required, additional manpower may also be deployed by the agency as per their 
assessment of the work without any extra cost to NABI. The Manpower deputed by the agency shall be 
fully trained in Operation & maintenance of the systems/services installed at NABI campus. However 
existing working manpower at NABI Campus should be deployed during this contract.  
3) Any relievers/During leave if required to maintain the required manpower at NABI campus shall be 
the responsibility of the agency, without any extra cost to NABI.  In case of any addition/deletion of 
minimum manpower only by the contractor on separate requirement given by NABI, the equivalent 
gross salary amount (excluding overheads & profits) will be payable/deductible to/from the contractor 
monthly bills. 
4) The Minimum educational qualification of the Manpower to be deployed by the agency shall be as 
per the requirements mentioned in Annexure-2. However higher qualification is also acceptable but 
without any extra cost of NABI. 
5) The agency shall prepare the building wise/area-wise manpower deployment schedule in 
consultation with the Engineer-In charge and get it approved in principal from the Engineer - In charge 
for deployment at NABI campus. 
6) The agency shall regularly maintain the Log books of all the services/systems installed in the NABI 
campus i/c HT panels, LT panels, Transformers, DG sets, UPS, LIFTS, Fire Alarm systems, Solar Power 
generation system, Water Supply systems etc. as per the format provided by Engineer-Incharge. 
7) The agency shall be fully responsible to maintain all the systems/services/inventories installed at 
NABI campus as per the Maintenance schedule recommended by the respective Original Equipment 
Manufacturer (OEMs) of different systems and as per the instructions of Engineer-Incharge i/c regular 
cleaning and day to day maintenance of all the Machineries i/c LIFTS, Fire Alarm system smoke 
detectors, Solar panels and all other systems installed inside NABI campus. 
8) The agency shall regularly check all the systems/services of NABI campus i/c checking of HT & LT 
Bus bars for loose joints (if any), HT & LT cable connections, earthing connectivity, Earth Pit resistance 
measurement, Thermography of HT/LT bus bars, cables etc. as per the checking schedule provided by 
the Engineer-Incharge and will notify the defects found (if any) in the Defect register to be maintained 
by the agency as per the format provided by Engineer-Incharge. 
9) The agency shall also attend the complaints notified by NABI staff in the complaint register within 48 
hours. 
10) In case of minor defects/complaints and in case of emergent situations, the agency shall rectify the 
defects on immediate basis but within a maximum of 24hrs. time however the spares required, if any 
will be arranged by NABI to the agency.  In case of emergent situations, the agency shall be responsible 
for the Cable fault identification & rectification, HT/LT Power cable jointing, cable terminations and 
related works i/c excavation of hard/soft soil area, backfilling etc. for which the agreed charges will be 
payable to the agency. 
12) The agency shall be responsible for repair & replacement of Light fixtures, switches, sockets, wiring, 
smoke detectors etc. i/c street light fixtures as per the requirement for which the material/spares will 
be arranged by NABI. However, the tools/tackles/ladders etc. required for this work shall be arranged 
by agency on its own. 
13) The minor works i/c internal wiring, extension of sockets, DB installation, any other works if 
required by NABI shall be executed by the agency through it’s already deputed manpower for which the 
spares/material will be provided by NABI. 
14) The Preventive Maintenance of the specialized machineries i/c DG sets, UPS, Fire Alarm system 
control panel, Fire Suppression system shall be arranged by NABI through OEM or their authorized 
agency however the O & M agency will support & depute its manpower with the OEM/OEA during the 
same. The day to day maintenance of these machines shall be done by the O&M staff deputed by the 
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contractor at NABI campus. 
15) The agency shall also be fully responsible for the regular training of its deployed Manpower for 
Firefighting, operation of Fire suppression systems, Fire extinguishers etc. i/c quarterly mock drill of 
the manpower to deal with emergent Fire situations inside NABI campus. 
16) The agency shall be fully responsible for filling of Diesel in the DG sets fuel tanks and HSD tank 
installed in the respective substations of NABI campus however the diesel procurement in this case will 
be done by NABI on its own. 
17) The agency shall also be fully responsible for coordinating with the Punjab State Power Corporation 
Ltd.(PSPCL) for restoration of power in case of any power cuts inside NABI campus but under intimation 
to the Engineer-Incharge. 
 
For CIVIL/PH/Fire Fighting 
18) Cleaning, disinfection of all overhead, underground water tanks 4 times a year i.e., after every 03 
months. 
19) Contractor shall co-ordinate with statutory bodies such as labour commission office, Punjab 
Pollution Control Board, Ministry of Environment & Forest, other authorities during site visit, sample 
collection etc 
20) Cleaning of catch basins, gully traps, pipeline, storm, sewer manhole with manual/mechanical pump 
suction equipment once in year. Also unblock the washroom, kitchen block lines on routine basis 
without any extra cost to NABI. 
21) Conducting fire mock drills every 03 months with help of in-house/external fire expert. 
22) Day to day operation, minor maintenance of water supply, firefighting pumps, water treatment 
plants, bore wells etc. 
23) Day to day operation, maintenance in water supply lines, rain water pipe, sewer lines laboratory 
effluent waste lines. Contractor shall deploy tools such as HDPW, PPH pipe jointing machine for any 
kind of emergency services. 
24) In the event of any major failure of water supply pumps, fire-fighting pumps, contractor shall make 
interim arrangements with the help of additional pumps, water tanks etc. 
25) Contractor shall provide mechanical means such as JCB, crane etc for any minor digging required 
for maintenance purposes at site. 
26) Contractor shall clear the site of un-serviceable material, debris occurred etc during maintenance, 
operation of any work to authorized dumping site of GMADA/MC etc. 
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ANNEXURE.2 MINIMUM MANPOWER REQUIREMENT FOR NABI 
 

S.N. Designation Category Educational Qualification and Experience Total 
Qty in 

Nos 
1.  

Sr. 
Supervisor 
Electrical 

 

 
 Highly 
Skilled 

 

lTl in Electrical Trade/Diploma in Electrical 
Engineering, Minimum O7 years (with lTl) or 
O5years (with Diploma) in Operation & 
Maintenance/Erection and Commissioning of 
Electrical systems i/c Transformers, DG sets, UPS, 
LT/HT panels, Electrical Wiring, Cable 
Terminations, Street lighting works etc. 

 
01nos 

2.   
  Supervisor 
Civil 

 
 Highly 
Skilled 

 

lTl in Civil Trade/Diploma in Civil Engineering, 
Minimum O7 years (with lTl) or O5years (with 
Diploma) in Operation & Maintenance civil works 

 
01nos 

3. 
 

 
 BMS system 
Engineer 

 

 
 Highly 
Skilled 

 

Diploma/Degree in Electrical/Mechanical 
Engineering along with proficiency in Computers, 
Internet usage , emails /BMS / SCADA 
system/Building Automation etc,  Minimum of 
O2years experience in operating Building 
management system(BMs) /SCADA system 
/Automation of Large Building complexes and 
Audio-Visual system/Public address system 
operation i/c industries /Power 
plants/substations/Manufacturing plants etc. 

 
01nos 

4.  
 Fitter cum 
Pump 
Operator 

 

 
 Skilled 

 

lTl/Diploma in relevant trade,  Minimum 
05years(with lTl) and O3years(with Diploma) in 
Operation and Maintenance of Firefighting 
pumps/water supply pumps, Mater Softeners etc. 

 
04nos 

5.  
 Electrician 

Including 01 
no’s telephone 
operator 

 
Skilled 

 

lTl in Electrical Trade/Diploma in Electrical 
Engineering,  Minimum 05years(with lTl) and 
O3years(with Diploma) in Electrical Wiring, cable 
termination work, DB installation and dressing 
work, Operation & Maintenance of Electrical LT/HT 
panels, DG sets etc. 

 
12nos 

6.  
 Carpenter 

 

 
 Skilled 

 

lTl/Diploma in relevant trade,  Minimum 
O5years(with lTl) and O3years(with Diploma) in 
relevant work 

 
01nos 

7.  
Plumber 

 
Skilled 

 

lTl/Diploma in relevant trade,  Minimum 
O5years(with lTl) and O3years(with Diploma) in 
relevant work 

 
03nos 

8.   
Mason 

 
Skilled 

Experience in this field approx. 05 years 01nos 
 

9. Fire Operator Skilled lTl/Diploma in relevant trade,  Minimum 
O5years(with lTl) and 03years(with Diploma) in 
operation and maintenance of firefighting system 

03nos 
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NOTE: The existing manpower be retained being trained on as fitted engineering inventory of NABI for more 
than 05 years.  However, in case of an additional requirement or if felt essential in case of nonperformance 
or otherwise as per discretion of Engineer-In Charge, the technician may be replaced as per the qualifications 
as appended above. The manpower is dedicated to NABI campus site only and shall not be deployed at any 
other site without prior approval of the Engineer in charge 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

with certification for Fire safety and Disaster 
Management or equivalent 

10. Helper 
Technical 

Semiskilled lTl in Electrical Trade,  Minimum 0 to 2 years of 
experience in the relevant trade 

03nos 

 Total Nos of 
Minimum 
Manpower 

  30nos 
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PROFORMA OF SCHEDULES 
 

SCHEDULE ‘A’ 
 

Schedule of quantities in Vol-II. 
 

SCHEDULE ‘E’ 
 

Reference to General Conditions of contract.  
Name of work:  
 
Estimated cost of work: Rs.  
 
(i) Earnest money: Bid Security Declaration  
(ii) Performance Guarantee: 3% of tendered value.  

 

 

SCHEDULE ‘F’ 
GENERAL RULES & DIRECTIONS 

 

    Officer inviting tender: -ED, NABI 
 
   Definitions:  

    2(v) Engineer-in-Charge: - Assistant Engineer - Civil  
    2(viii) Accepting Authority: - ED,NABI 
    2(x) Percentage on cost of materials and labour to cover all overheads and profits: - 15% 
    2(xi) Standard Schedules of Rates: - CPWD DSR 2021 along with Market rates for non-scheduled items  
 
   Clause 1  

  (i) Time allowed for submission of Performance Guarantee, programme chart (Time and progress) and      
applicable labour licenses, registration with EPFO, ESIC and BOCW welfare board or proof of applying thereof 
from the date of issue of letter of acceptance: -    07 days  
  (ii) Maximum allowable extension with late fee @ 0.1% per day of Performance Guarantee amount beyond the   
period provided in (i) above: - 07 days   

 

Clause 2 
Authority for fixing compensation under clause 2: - ED, NABI 

 

Clause 5 
 

Number of days from the date of issue of letter of acceptance for reckoning date of start of work: – 07 days 
 

Time allowed for execution of work: - 01 years  

 

Authority to decide: 
 

(i) Extension of time: - ED, NABI 

 

(ii) Rescheduling of mile stones: - ED, NABI
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(iii) Shifting of date of start in case of delay in handing over of site: - ED, NABI. 
 
Clause 8A  
 

Authority to decide compensation on account if contractor fails to submit completion plans; - ED, NABI 
 

Clause 11    
Specifications to be followed for execution of work: -Technical Specifications mentioned in Vol.-II of tender 
document.  

Clause 12  

 

 

  
Authority to decide deviation upto 1.5 times of tendered amount: - ED, NABI 
  
12.2 & 12.3  
Deviation Limit beyond which clauses12.2 & 12.3 shall apply for building work: - as per CPWD Works Manual 
2019 with up-to-date amendments  
 
Clause 16 
 
Competent Authority for deciding reduced rates: - ED, NABI 

 
Clause 32 (i)  
Requirement of Technical Representative(s) and recovery Rate-------CPWD MANUAL 2019 

Or  
as amended from time to time 
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Form of Contract 

 
THIS CONTRACT is made on ........................ day of .................. 2022 

 

BETWEEN 

National Agri-Food Biotechnology Institute (NABI) which is a society registered under the Societies Registration Act, XXI 
of 1860 and having its Office at Knowledge City, Sector-81, Mohali (hereinafter called Owner, which expression shall 
where the context so admits include its successors and permitted assigns) of the one part, 

AND 
 

CONTRACTOR, having its registered office at ………… (Hereinafter referred to as CONTRACTOR) which expression shall, 
include its successors and permitted assigns, of the other part. 

 
WHEREAS OWNER intends to have certain Services for “Annual Operation and Maintenance contract of 
Electrical, Civil, Firefighting, Public Health and allied services for NABI at Sector-81, Mohali. at NABI campus at 
Sector 81, Mohali (hereinafter referred to as PROJECT), 

 
AND WHEREAS said CONTRACTOR is in the business of providing inter-alia management, construction 
works and possesses experience, expertise and knowledge in this regard, 

 
AND WHEREAS OWNER has selected CONTRACTOR to undertake the said services hereinafter referred to and 
specified in this CONTRACT as “Annual Operation and Maintenance contract of Electrical, Civil, Firefighting, Public 
Health and allied services for NABI at Sector-81, Mohali.” 

 
AND WHEREAS said CONTRACTOR agrees to perform such WORKS, SERVICES as the terms and conditions for the 
performance of the said WORKS, SERVICES as detailed herein. 

 
NOW THEREFORE, in consideration of the premises and the covenants set forth in this CONTRACT, OWNER & 
CONTRACTOR mutually agree and confirm the agreement detailed herein and witnesseth as follows: 

 
Clause -1: CONTRACT DOCUMENT 

 
The following documents shall constitute the CONTRACT in addition to Form of Contract 

1. Tender Document with terms & conditions, technical eligibility criteria. 
2. Financial bid submitted by contractor. 
3. All correspondence / Minutes of meetings/Negotiation etc. between NABI & CONTRACTOR after the issue of 

NIT document till the award of work. 
4. Award letter 

 

Clause-2 EFFECTIVE DATE OF CONTRACT 
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This CONTRACT shall be deemed to have come into force with effect from…….. day of issue of letter of 
Award by NABI 

 
Clause-3 SERVICES TO BE PERFORMED 

 
CONTRACTOR shall perform the SERVICES as herein specified upon the general terms and conditions 

and within time frame specified in the CONTRACT. 
 
Clause-4 REMUNERATION AND CONTRACT PRICE 

 
OWNER shall, in considerations of the SERVICES performed pay to CONTRACTOR remuneration 
based on work done by contractor at site. 

 
Clause-5 CONTRACT PERIOD 

 
On signing by OWNER and CONTRACTOR this CONTRACT shall be deemed to have come into force 

from the effective date of CONTRACT i.e. from issue of letter of award by NABI and shall remain in force for 
12 months beyond the completion of work at site mentioned in tender document whichever is later.  

 
Clause-6 ENTIRE CONTRACT 

 
The Contract documents hereof embody the entire CONTRACT between the PARTIES hereto, and the 

PARTIES declare that in entering this CONTRACT they do not rely upon any previous representation, 
whether express or implied and whether oral or written, or any inducement, understanding or 
agreement of any kind not included within the Contract documents, and unless herein 
incorporated all prior negotiations, representations, and/or agreements and understandings relating 
to the subject matter are hereby treated as null and void. 

 
Clause-7 JURISDICTION & APPLICABLE LAW 

 
Notwithstanding any other Court or Courts having jurisdiction to decide the question(s) 
forming the subject matter of the reference, any/all actions and proceeding arising out of or 
relative to the CONTRACT (including any arbitration in terms thereof) shall lie only in the Court of 
Competent Civil Jurisdiction in this behalf at Mohali and only the said Court(s) shall have jurisdiction 
to entertain and try any such action(s) and/or proceeding(s) to the exclusion of all other Courts. 
NABI may make any byelaw(s), rules or regulation and carry out any amendment at any stage, in the 
rules or procedure necessary for the accomplishment of the purpose. 

 

The laws of India for the time being in force shall govern this CONTRACT. 

Clause-8 NOTICES 

1. Any notice, consent, document or other communication required or permitted to be 
given under this contract shall be deemed to have been validly served if it is in writing and is signed by an 
authorized officer of the party giving the notice, and delivered or sent by registered post or by speed 
mail or courier to the address of the parties set out 
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below or such other address as may be notified as the appropriate address from time to time for the 
purpose of this contract. 

 
NABI: Executive Director, NABI or his nominee 

Knowledge City, Sector-81, Mohali 
CONTRACTOR:  

……………. 
……………. 

 

2. Date of notice of instruction shall be the day on which said notice or instruction is received. 
 

3. Any PARTY may change its notice address at any time by so advising the other 
PARTY thereof in writing. 

 
IN WITNESS WHEREOF the PARTIES hereto have duly executed this CONTRACT in two originals at the place, and date 

as follows: 
 
For and on behalf of  For and on behalf of 
NABI CONTRACTOR 

 

Name Name 

Designation Designation 

Place Place 

Date Date 

 

 
Witness Witness 

 
1. 1. 
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INDEMNITY BOND (B- VIOLATION OF LAWS, NORMS, ACCIDENTS, DAMAGES ETC) 
 
(On Non-Judicial Stamp Paper of appropriate value) 

 

Name of the work ___________ 
 

KNOW all men by these presents that I/We  (Name of Contractor 
 

with address)do hereby execute Indemnity Bond in favour of National Agri- Food Biotechnology Institute having their office at 

Knowledge City, Sector-81, Mohali and for the project of “Annual Operation and Maintenance contract of Electrical, 
Civil, Firefighting, Public Health and allied services for NABI at Sector-81, Mohali .” under consideration. 

 

On this day of ………..2022 
 

THIS DEED WITNESSETH AS FOLLOWS: 
 

I/We, (Name of Contractor) hereby do indemnify and save harmless NABI and its officials  having their office at Knowledge City, Sector-
81,Mohali from the following:- 

 
1. Any third party claims, civil or criminal complaints/liabilities/material/life loss during site mishaps and other accidents 
such as snake bites, electrocution etc or disputes and/or damages occurring or arising out of any mishaps at the site due to faulty 
work, negligence, faulty construction and/or for violating any law, rules and regulations in force, for the time being while 
executing/executed civil works by me/us. 

 
2. Any damages, loss or expenses due to or resulting from any negligence or breach of duty on the part of me/us or any sub-
Contractor/s if any, servants or agents. 

 
 

3. Any claims by an employee of mine/ours or of sub-Contractors if any, under the workman compensation act and employers’ 
Liability act, 1939 or any other law rules and regulations in force for the time being and any acts replacing and/or amending the 
same or any of the same as may be in force at the time and under any law in respect of injuries to persons or property arising out of and 
in the course of execution of the Contract work and/or arising out of and in the course of employment of any 
workman/employee. 

 
 

4. Any act or omission of mine/ours or sub-Contractor/s if any, our/their servants or agent which may involve any loss, damage, 
liability, civil or criminal action. 

 
5. For any kind of violation of labour laws, acts , wages, PF/ESI contributions and duty timings. 

 
IN WITNESS WHEREOF THE HAS SET HIS/THEIR HANDS ON THIS DAY OF SIGNED AND 
DELIVERED BY THE AFORESAID 
IN THE PRESENCE OF WITNESSES: 1. 
2. 
 
 
 
 
 
 
 
 


