National Agri-Food Biotechnology Institute

(Dept. of Biotechnology)
Knowledge City, Sector-81, Mohali. (Pb)
Website: www.nabi.res.in

Notice Inviting Tender (NIT)- Technical Bid (Cover 01)

NABI/7(164)/2018- Works

Name of Work: - Annual Maintenance of Horticulture & Landscape Areas at Main Campus NABI-
CIAB, Knowledge City, Sector-81, Mohali.

Sealed item rate e-tender is invited on behalf of the Executive Director, (NABI), Mohali for the work of “-
Annual Maintenance of Horticulture & Landscape Areas at Main Campus NABI-CIAB,
Knowledge City, Sector-81, Mohali.” as per terms and conditions provided in the tender document.

The tender document may be purchased directly from the office of NABI, Mohali, by paying Rs.
590/-in  cash as cost of tender document or website of NABI www.nabi.res.in or E-Central Public
Procurement portal (https://eprocure.gov.in) in which case the fee in the form of a Demand draft of
Rs. 590/- (Rupees Five Hundred Ninety Rupees only) in favour of National Agri-Food Biotechnology
Institute payable at Mohali, shall be payable as cost of tender document. Both the bids i.e., the
Technical & Financial bids, must be submitted on or before 22t September 2021 (up to 3.00
PM), along with the appropriate EMD as per below mentioned schedule:

1| Issue/download of Tender documents From 09t September 2021
2| Last date and time for submission of 22nd September 2021 (up to 3.00 PM)
sealed Tender
3| Date & time of opening of technical bid 23rd September 2021 at 3.30 PM
4| Earnest Money Deposit Bid Security Declaration
01 year from period specified in tender
5. Time for Completion of Work document

NOTE: Only online e-tenders shall be accepted. The bids are to be submitted on
E Central Public Procurement portal (https://eprocure.gov.in/eprocure/app). Bids
received by offline mode /FAX/email will be summarily rejected

The ED, NABI reserves the right to accept/reject any tender in part or full without assigning any
reason.

Manager Administration
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1.0 Sealed item rate tenders are invited on behalf of the Executive Director, NABI from agencies who
have executed similar works with Central govt/State govt. /Autonomous bodies, University,
Institutes of Central/State Govt./PWDs/MES/HUDA/PUDA/CPWD/PSUs for the work of -
Annual Maintenance of Horticulture & Landscape Areas at Main Campus NABI-CIAB,
Knowledge City, Sector-81, Mohali.

1.1 The work is estimated to cost Rs. 41,00,199/- (INR Forty-One Lakh One Hundred Ninety-Nine rupees
only inclusive of taxes & labour cess etc). This estimate, however, is given merely as a rough guide.

1.2 The following basic technical eligibility criterion is mandatory for bidders. Failure to submit shall
mean to disqualification: -

1.2.1 Bidder having experience (successfully completed) in similar works during the last 07 years in
Government sector as described above. (Ending last day of the month previous to the one in which
applications are invited) as per following criteria: -

Three similar completed works, costing not less than the amount equal to 40% of the estimated cost
put to tender.

OR
Two similar completed works, costing not less than the amount equal to 60% of the estimated cost put
to tender.

OR
One similar completed work of aggregate cost not less than the amount equal to 80% of the estimated

cost put to tender.

1.2.2. Average annual financial turnover on construction works should be at least 50% of the estimated
cost put to tender during the immediate last three consecutive financial years. Copies of duly attested
statement (for last 03years) by Chartered Accountant should be provided.

1.2.3 The bidder should have Employees Provident Fund, ESIC enlistment. No self-
certification/undertaking by bidders shall be entertained.

Bidder may provide exemption certificate from EPFO/ESIC in case they are exempted from enlistment
or is not applicable to them

1.2.4 The tender fee and earnest money deposit as per mentioned in tender document.

1.2.5 The bidder should not have incurred any loss (profit after tax should be positive) in more
than two years during available last five consecutive balance sheet, duly audited and certified
by the Chartered Accountant.

1.2.6 Solvency of the amount equal to 40% of the Estimated Cost put to tender.
1.2.7 The bidder shall submit the mandatory site visit certificate

1.2.8 The tenderer shall submit an affidavit on a non-judicial stamp paper of Rupee Fifty only
duly attested by notary, certifying that “information /documents/experience certificates
enclosed by the bidder (Applicant) along with this tender are genuine and also the bidder
(applicant) shall not have any objection in case CIAB verifies them from the issuing authority.
Original copy of the documents shall also be produced to CIAB for their verification on
demand. In case, the information /documents /certificates are not found genuine the agency
(applicant) shall be debarred for 05 years from participating in any tender of CIAB in future.

Page 2 of 41



Further, the agency (applicant) confirms that we have not been blacklisted by any of their
clients

For the purpose of this clause 'Similar work' means the work of in Providing, laying & Maintenance
of plantation/landscaping/horticulture as mentioned in criteria no 1.0.

Department reserves the right to ask contractor for detailed schedule of quantities (BOQ)
authenticated by concerned Government department to ascertain the scope of work done, in case,
there is any doubt. Contractor shall fully co-ordinate in providing such documents/details.

Note: -The Tenderer shall produce definite proof from the appropriate authority, which shall be to
the satisfaction of the competent authority, NABI of having satisfactorily completed similar works of
magnitude specified above. Completion Certificates to be enclosed.

2. Agreement shall be drawn with the successful tenderer on prescribed format by the Competent Authority.
Tenderer shall quote his rates as per various terms and conditions laid down in the tender document.

3. The contract will be initially awarded for a period of 01 year, however based on the satisfactory
performance of the contractor and at the discretion of the Competent Authority, NABI-CIAB, it may be
extended for a further period of 01 year or lesser based on the requirement of NABI-CIAB on the same
rate & terms conditions. The date of start of contract shall be as defined in schedule ‘C’ or from the first date
of handing over of the site, whichever is later, in accordance with the phasing, if any, indicated in the tender
document

NOTE: - The scanned documents should be clear and readable. In case, the documents are found non-readable
or in-complete (half scanned /without signatures/stamp etc), the same shall not be considered for evaluation.
Bidders to do compliance accordingly.

Bidders are advised to upload only relevant documents pertaining to cited work to avoid wastage of stationary,
resources of department.

3. The site for the work is available.

5.(i) Tender forms, NIT and all the Tender documents consisting of plans, specifications, the schedule of
quantities of the works to be done and the set of terms & conditions of contract to be complied with by the
contractor whose tender may be accepted and other necessary documents can be seen in the office of NABI,
Mohali on all working days between 10:00am to 5:00pm.

(ii)Tenders shall be accompanied with tender cost of Rs.590/- in the form of Demand Draft in favour of of
National Agri-Food Biotechnology Institute payable at Mohali.

(iii) Tenders shall be accompanied with Bid Security Declaration in accordance with Procurement Policy
Division, Department of Expenditure, Ministry of Finance, Govt. of India Office Memorandum dated 12th
November 2020 as per Annexure of this Bid document on a Nonjudicial Stamp paper of Rs.100/- only duly
attested by Notary.

(iv) Submission of Tender- The technical bid documents shall should be uploaded in the Cover- 1 & 2 as
detailed below:

1. Envelope -1 marked as Technical Bid containing the following-

a) Scanned Copy of Demand draft of Rs. 590/- or cash receipt in case of issue from NABI office as cost of tender
documents.

b) Scanned Copy of Bid Security Declaration in the prescribed format
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¢) Scanned Copy of Documents related to eligibility criteria i.e,, Completion certificates/proofs of the similar
works completed.

d) Scanned Copy of Tender Acceptance Letter.

e) Scanned Copy of Average annual financial turnover statement for last 03 consecutive years duly attested by
Chartered Accountant and profit and loss statement.

f) Scanned Copy of EPF, ESIC enlistment/registration.

g) Scanned Copy of Solvency Certificate & other documents

2. Envelope-2 marked as Financial /Price Bid containing the following-

This shall contain the price for the execution of the works specified in the Volume-2 of the tender document in
Excel format

Note: -

a) Documents to be uploaded in pdf format only (except price bid which should be in excel format only).

b) The original payment instrument like Demand Draft of any Nationalized Bank against Earnest Money
and Cost of Tender Form/ EMD EXEMPTION CERTIFICATE FOR MSME registered firms should sent to
the address- NABI, Sector-81, knowledge City, PO- Manauli, SAS Nagar Mohali 140306, Punjab by
post/speed post/courier/by hand before bid opening date & time.

c) Tender Fee & EMD fee exemption shall be only be applicable to MSMEs vide gazette notification dated 23rd
March 2012 (or as amended from time to time) , which are registered with District Industries Centres or Khadi
and Village Industries Commission or Khadi and Village Industries Commission or Khadi and Village Industries
Board or Coir Board or National Small Industries Corporation or Directorate of Handicrafts and Handloom or
any other body specified by Ministry of Micro, Small and Medium Enterprises. Tender Fee, EMD exemption is
also applicable to Udyog Aadhaar registered MSME's.

6. a) The contractor whose tender is accepted will be required to furnish performance guarantee of 3% (Three
Percent) of the tendered amount in accordance with Procurement Policy Division, Department of Expenditure,
Ministry of Finance, Govt. of India, Office Memorandum dated 12th November 2020 within the period specified
in Schedule ‘F. This guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 5000/-) or
Deposit at Call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of any
scheduled bank/Pay order of any scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank
of India in accordance with the prescribed form. In case the contractor fails to deposit the said performance
guarantee within the period as indicated in Schedule ‘F’. including the extended period if any, the Earnest
Money deposited by the contractor shall be forfeited automatically without any notice to the contractor.

Upon submission of performance bank guarantee, the EMD submitted by contractor shall be returned.

b) Upon award of work, contractor shall within 07 days sign the indemnity bond (performa prescribed at the
end of tender document) for supply of minor materials and against violation of labour laws, other State/Central
Acts/norms as amended from time to time, accidents, damages etc thus indemnifying NABI from negligence,
loss of life/property, disputes, claims, violation arising out of the work due to contractor/his
partner/workers/sub-contractors etc. NABI shall have authority to take suitable action against contractor
both financially as well as legally depending upon the violation by contractor/his partner/workers/sub-
contractors etc.

8. The description of the work is as follows:

Annual Maintenance of Horticulture & Landscape Areas at Main Campus NABI-CIAB,
Knowledge City, Sector-81, Mohali, Tenderers are advised to inspect and examine the site, external
development area of campus and satisfy themselves before submitting their tenders as to the type of system
(so far as is practicable), the form, wastage of material and nature of the site, the means of access to the site,
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the accommodation they may require and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or affect their tender. A tenderer shall be
deemed to have full knowledge of the site whether he inspects it or not and no extra charge consequent on
any misunderstanding or otherwise shall be allowed.

The tenderer shall be responsible for arranging and maintaining at his own cost all materials, tools & plants,
facilities for workers and all other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of a tender by a tenderer implies that he has read this
notice and all other contract documents and has made himself aware of the scope and specifications of the
work to be done and local conditions and other factors having a bearing on the execution of the work.

9. The Competent Authority does not bind itself to accept the lowest or any other tender and reserves to itself
the authority to reject any or all the tenders received without the assignment of any reason. All tenders in
which any of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put
forth by the tenderer shall be summarily rejected.

10. Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable to rejection.

11. The tender for the works shall remain open for acceptance for a period of seventy five (75) days from the
receipt of bid in case tenders are invited on 2 envelop system (as per CPWD manual 2019 Clause 4.14) (strike
out as the case may be) if any tenderer withdraws his tender before the said period or issue of letter of
acceptance, whichever is earlier, or makes any modifications in the terms and conditions of the tender which
are not acceptable to the department, then the Institute shall, without prejudice to any other right or remedy,
be at liberty to forfeit 100% of the said earnest money, as aforesaid. Further the tenderer shall not be allowed
to participate in the retendering process of the work.

12. This Notice Inviting Tender shall form a part of the contract document. The successful tenderer/contractor,
on acceptance of his tender by the Accepting/Competent Authority shall within 15 days sign the contract
agreement consisting of: -

a) The Notice Inviting Tender, all the documents including financial bid, additional conditions, specifications
and drawings, if any, forming the tender as issued/downloaded at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

b) Tender form.

14. No price preference to any corporate society/Registered society, Govt. Public Sector undertakings / bodies
shall be given and tenders shall be exclusively dealt with on merit.

15. The contractor shall comply with the provisions of the Apprentices Act 1961, minimum wages Act 1948,
Workmen’s compensation Act 1923, contract labour (Regulation and Abolition Act 1970), payment of wages
Act 1938, Employer’s liability Act 1938, Maternity Benefits Act 1961, Employee’s State Insurance Act, 1948,
Employees Provident Fund Act, 1952 and the Industrial Disputes Act 1947, ESI Act as applicable and the rules
and regulations issued there under and by the local Administration/ Authorities from time to time as well all
provisions of law applicable to workmen. Failure to do so shall amount to breach of the contract and the
Engineer-in-Charge may at his discretion terminate the contract. The Contractor shall also be liable for any
pecuniary liability arising on account of violation by him of any of the said Acts and shall indemnify the
Institute on that account. Institute will not be liable for any act or omission on the part of the contractor in so
far as any violation of any of the aforementioned acts.

16. Each tenderer shall submit only one tender; either by him or as partners in a joint venture. A tenderer who
submits or participates in more than one tender will be disqualified.
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17. Unless otherwise stated, the contract shall be for the whole work as described in the “Schedule of
items/quantities of Works” and the drawings. The contractor shall be bound to complete the whole work as
described in the schedule of items of works and the drawings, including additional items, if any, as per
drawings and instructions. The certificate of completion to be recorded by the Engineer-in-Charge shall be
mandatory and will be conclusive proof of completion of work.

18. Interpretations, corrections and changes to the Tenders Documents shall be made by Addendum, if
required.

19. Each Tenderer shall ascertain prior to submitting his Tender that he has received all Addenda issued and he
shall so acknowledge their receipt in his Tender.

20. The provisions in the Tender documents shall govern over the contents of the above paragraphs if in
contradiction or variation.

23. All pages of the Tender should be page numbered.

24. It is the responsibility of tenderer to go through the tender document to ensure furnishing all required
documents in addition to above, if any.

25. The authorized signatory of the tenderer must sign the tender duly stamped at appropriate places and
initial all the remaining pages of the tender.

26. A tenderer, which does not fulfill any of the above requirements and/or gives evasive information/reply
against any such requirement, shall be liable to be ignored and rejected.

27. Tender sent by fax/telex/electronically shall be ignored.
28. NABI reserves the right to increase or decrease the scope of work.

29. The statutory deductions such as TDS, , etc shall be deducted at source as per prevailing percentage/rates
as amended from time to time by Central/Sate Govt.

30. The contractor shall give a list of both gazetted and non-gazetted NABI employees related to him (if any).
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TENDER ACCEPTANCE LETTER

To
The Executive Director
NABI, Mohali, Punjab, India
Dear Sir,

I/We have read and examined the following Tender Documents relating to the work of Annual
Maintenance of Horticulture & Landscape Areas at Main Campus NABI-CIAB, Knowledge City,
Sector-81, Mohali

General Conditions

Instructions to bidders

General Information

Specific condition of contract

Terms and Conditions of Contract Agreement
Technical specification and Bill of Quantities
Price Bid

YVVVVYY

[/We hereby offer to execute the work complete in all respects specified in the underwritten Memorandum
within the time specified therein at the rates specified in the bill of Quantities and in accordance, with the
specifications, designs, drawings and instructions in writing referred to in the conditions of tender.

[/We hereby certify that I/We had read the entire terms and conditions of the tender documents (including all
documents like annexure(s), schedule(s), etc.) which from part of the contract agreement and I/We shall abide
hereby by the terms/conditions/clauses contained therein. The corrigendum(s) issued from time to time by your
department/organization too have also been taken into consideration, while submitting the acceptance letter. I/
We hereby unconditionally accept the tender conditions of above-mentioned tender document(s) in its
totality/entirety. In case any provision of this tender is found violated, then your department/organization shall
without prejudge to any other right or remedy be at liberty to reject this tender/bid including the forfeiture of the
full said earnest money deposit absolutely.

Tenderer’s Signature and Seal

Postal Address

DATED:

Witness:
Address:

Occupation:
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CONDITIONS OF CONTRACT

Definitions

L. The Contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between National Agri-Food Biotechnology Institute (NABI) and the Contractor,
together with the documents referred to therein including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the Engineer-in- Charge and all these documents taken
together, shall be deemed to form one contract and shall be complementary to one another.

II. In the contract, the following expressions shall, unless the context otherwise requires, have the
meanings, hereby respectively assigned to them: -

(i) The expression works, or work shall, unless there be something either in the subject or context repugnant
to such construction, be construed and taken to mean the works by or by virtue of the contract contracted to be
executed whether temporary or permanent, and whether original, altered, substituted or additional.

(i) The Site shall mean the land/or other places on, into or through which work is to be executed under the
contract or any adjacent land, path or street through which work is to be executed under the contract or any
adjacent land, path or street which may be allotted or used for the purpose of carrying out the contract.

(iii) The Contractor shall mean the individual, firm or company, whether incorporated or not, undertaking the
works and shall include the legal personal representative of such individual or the persons composing such
firm or company, or the successors of such firm or company and the permitted assignees of such individual,
firm or company.

(iv) The Owner/Competent Authority/Institute means the Executive Director, NABI

(v) The Engineer-in-charge means the Assistant Engineer (Civil) who shall supervise and be in charge of the
work on behalf of the Competent Authority.

(vi)Accepting Authority shall mean the authority Executive Director, NABI

(vii) Excepted Risk are risks due to riots (other than those on account of contractor’s Employees), war
(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution,
insurrection, military or usurped power, any acts of Government, damages from aircraft, acts of God, such as
earthquake, lightening and unprecedented floods, and other causes over which the contractor has no control
and accepted as such by the Accepting Authority or causes solely due to use or occupation by owner of the part
of the works in respect of which a certificate of completion has been issued or a cause solely due to owner’s
faulty design of works.

(viii) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials
and labour as per market at the site where the work is to be executed plus the percentage, all overheads and
profits.

(ix) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender
papers or the standard Schedule of Rates of the government mentioned with the amendments thereto issued
up to the date of receipt of the tender.

(X)Tendered value means the value of the entire work as stipulated in the letter of award as quoted by
bidders.

(xi) Date of commencement of work: The date of commencement of work shall be the date of start or the
first date of handing over of the site, whichever is later, in accordance with the phasing if any, as indicated in
the tender document.
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[1L Where the context so requires, words imparting the singular only also include the plural and vice versa.
Any reference to masculine gender shall whenever required include feminine gender and vice versa.

IV. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to form part
thereof or be taken into consideration in the interpretation or construction thereof or of the contract.

V. The contractor shall be furnished, free of cost one certified copy of the contract documents except
standard specifications, Schedule of Rates and such other printed and published documents, together with all
drawings as may be forming part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

VL The work to be carried out under the Contract shall, except as otherwise provided in these conditions,
include all labour, materials, tools, plants, equipment and transport which may be required in preparation of
and for and in the full and entire execution and completion of the works. The descriptions given in the Schedule
of Quantities shall, unless otherwise stated, be held to include wastage on materials, carriage and cartage,
carrying and return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary in
and for the full and entire execution and completion of the work as aforesaid in accordance with good practice
and recognized principles.

VII. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of Quantities, which
rates and prices shall, except as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

VIIL. The several documents forming the Contract are to be taken as mutually explanatory of one another,
detailed drawings being followed in preference to small scale drawing and figured dimensions in preference to
scale and special conditions in preference to General Conditions.

IX. In the case of discrepancy between the schedule of Quantities, the Specifications and/ or the Drawings,
the following order of preference shall be observed: -

(i) Description of Schedule of Quantities.

(ii) Particular Specification and Special Condition, if any.

(iii) Drawings.

(iv) CPWD Specifications and General Conditions of Contract.
(v) Indian Standard Specifications of B.L.S.

X.  If there are varying or conflicting provisions made in any one document forming part of the contract, the
Accepting Authority shall be the deciding authority with regard to the intention of the document and his
decision shall be final and binding on the contractor.

XI.  Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom shall not
vitiate the Contract or release the Contractor from the execution of the whole or any part of the works
comprised therein according to drawings and specifications or from any of his obligations under the
contract.
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CLAUSES OF CONTRACT

CLAUSE 1

(i) The contractor shall submit an irrevocable Performance Guarantee of 3% (Three percent) of the tendered
amount in addition to other deposits mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any other provisions in the contract)
within period specified from the date of issue of letter of acceptance. This period can be further extended by
the

Competent Authority up to a maximum period as specified in schedule ‘F’ on written request of the contractor
stating the reason for delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-
Charge. This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 5,000/-) or
Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any scheduled bank/Demand Draft of any
scheduled bank/Pay Order of any scheduled bank (in case guarantee amount is less than Rs. 1, 00,000/-) or
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank
of India in accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by
the contractor to the Government as part of the performance guarantee and the Bank is unable to make
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the Government to make good the deficit.

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 60 days
beyond that. In case the time for completion of work gets enlarged, the contractor shall get the validity of
Performance Guarantee extended to cover such enlarged time for completion of work. After recording of the
completion certificate for the work by the competent authority, the performance guarantee shall be returned to
the contractor, without any interest. However, in case of contracts involving maintenance of building and
services/any other work after construction of same building and services/other work, then 50% of
Performance Guarantee shall be retained as Security Deposit. The same shall be returned year wise
proportionately.

(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for amounts to
which the owner is entitled under the contract (not withstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of:

(a) Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, in
which event the Engineer-in-Charge may claim the full amount of the Performance Guarantee.

(b) Failure by the contractor to owner any amount due, either as agreed by the contractor or determined under
any of the Clauses/Conditions of the agreement, within 30 days of the service of notice to this effect by
Engineer-in-Charge.

(iv) In the event of the contract being determined or rescinded under provision of any of the
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the Competent Authority.

(v) On substantial Completion of any work which has been completed to such an extent that the intended
purpose of the work is met and ready to use, then a provisional Completion certificate shall be recorded by the
Engineer-in-Charge. The provisional certificate shall have appended with a list of outstanding balance item of
work that need to be completed in accordance with the provisions of the contract. This provisional completion
certificate shall be recorded by the concerned Engineer-In-charge with the approval of Superintending
Engineer /Project Manager / Chief Engineer/Chief Project Manager, if required. After recording of the
provisional Completion Certificate for the work by the competent authority, the 80 % of performance
guarantee shall be returned to the contractor, without any interest. However, in case of contracts involving
Maintenance of building and services /any other work after construction of same building and services/ other
work, then 40% of performance guarantee shall be returned to the contractor, without any interest after
recording the provisional Completion certificate.

CLAUSE 2
Compensation for Delay
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Compensation for Non-compliance/improper services

If the contractor fails to maintain the lawns, plantation areas to the satisfaction of department, penalty
@Rs 50/sq mtr area for particular portion shall be levied for every violation. The maximum penalty
shall be levied up to 10% of the total quote. In case, even after work is found to be un-satisfactory, NABI
shall terminate the contract with bidder.

CLAUSE 3
When Contract can be Determined

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to his any
other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for
damages and/or any other provisions of this contract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely determine the contract in any of the following cases:

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an inefficient or otherwise improper or
unworkman like manner shall omit to comply with the requirement of such notice for a period of seven days
thereafter.

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to
proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge (which shall be final
and binding) he will be unable to secure completion of the work by the date for completion and continues to do
so after a notice in writing of seven days from the Engineer-in-Charge.

(iii) If the contractor fails to complete the work within the stipulated date or items of work with individual date
of completion, if any stipulated, on or before such date(s) of completion and does not complete them within the
period specified in a notice given in writing in that behalf by the Engineer-in-Charge.

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or commits
default in complying with any of the terms and conditions of the contract and does not remedy it or take
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-
in-Charge.

(v) If the contractor shall offer or give or agree to give to any person in Government service or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing
to do or for having done or forborne to do any act in relation to the obtaining or execution of this or any other
contract for Government.

(vi) If the contractor shall enter into a contract with Government in connection with which commission has
been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing to the Engineer-in-Charge.

(vii) If the contractor had secured the contract with Government as a result of wrong tendering or other non-
bonafide methods of competitive tendering or commits breach of Integrity Agreement.

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged
insolvent or have a receiving order or order for administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation
or reconstruction) under any Insolvency Act for the time being in force or make any conveyance or assignment
of his effects or composition or arrangement for the benefit of his creditors or purport so to do, or if any
application be made under any Insolvency Act for the time being in force for the sequestration of his estate or if
a trust deed be executed by him for benefit of his creditors.

(ix) If the contractor being a company shall pass a resolution or the court shall make an order that the company
shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances
shall arise which entitle the court or the creditor to appoint a receiver or a manager or which entitle the court
to make a winding up order.
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(x) If the contractor shall suffer an execution being levied on his goods and allow it to be continued for a period
of 21 days.

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with
materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or
attempts to assign, transfer, sublet or otherwise parts with the entire works or any portion thereof without the
prior written approval of the Engineer -in-Charge.

When the contractor has made himself liable for action under any of the cases aforesaid, the Competent
Authority shall have powers:

(a) To determine the contract as aforesaid (of which termination notice in writing to the contractor under the
hand of the Engineer-in-Charge shall be conclusive evidence). Upon such determination, the Security Deposit
already recovered and Performance Guarantee under the contract shall be liable to be forfeited and shall be
absolutely at the disposal of the Government

(b) After giving notice to the contractor to measure up the work of the contractor and to take such whole, or the
balance or part thereof, as shall be un-executed out of his hands and to give it to another contractor to complete
the work. The contractor, whose contract is determined as above, shall not be allowed to participate in the
tendering process for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any materials or
entered into any engagements or made any advances on account or with a view to the execution of the work or
the performance of the contract. And in case action is taken under any of the provision aforesaid, the contractor
shall not be entitled to recover or be paid any sum for any work thereof or actually performed under this
contract unless and until the Engineer-in-Charge has certified in writing the performance of such work and the
value payable in respect thereof and he shall only be entitled to be paid the value so certified.

CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor within 1/8th of the
stipulated time for completion of work or one month whichever is higher, either party may close the contract.
In case contractor wants to close the contract, he shall give notice to the department stating the failure on the
part of department. In such eventuality, the Performance Guarantee of the contractor shall be refunded within
following time limits:

(i) If the Tendered value of work is up to Rs. 45 lac: 15 days.
(ii) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore: 21 days.
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore: 30 days.

CLAUSE 4
Contractor liable to pay Compensation even if action not taken under Clause 3

In any case in which any of the powers conferred upon the Competent Authority by Clause-3 thereof, shall have
become exercisable and the same are not exercised, the non-exercise hereof shall not constitute a waiver of any
of the conditions hereof and such powers shall Notwithstanding be exercisable in the event of any future case
of default by the contractor and the liability of the contractor for compensation shall remain unaffected. In the
event of the Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding
clause he may, if he so desires after giving a notice in writing to the contractor, take possession of (or at the sole
discretion of the Engineer-in- Charge which shall be final and binding on the contractor) use as on hire (the
amount of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools,
plant, materials and stores, in or upon the works, or the site thereof belonging to the contractor, or procured by
the contractor and intended to be used for the execution of the work/or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being applicable, at current market rates to
be certified by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor,
clerk of the works, foreman or other authorized agent to remove such tools, plant, materials, or stores from the
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premises (within a time to be specified in such notice) in the event of the contractor failing to comply with any
such requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the certificate of the Engineer-in-
Charge as to the expenses of any such removal and the amount of the proceeds and expenses of any such sale
shall be final and conclusive against the contractor.

CLAUSE 5
Time and Extension for Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended time in accordance
with these conditions shall be the essence of the Contract. The execution of the works shall commence from
such time period as mentioned in schedule ‘F’ or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the performance
guarantee absolutely.

If the work(s) be delayed by: -

(i) Force majeure, or

(i) Abnormally bad weather, rains or

(iii) Serious loss or damage by fire, or

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the Trades employed on
the work.

(v) Delay on the part of other contractors or tradesmen engaged by owner in executing work not forming part
of the Contract, or

(vi) Non-availability of stores material, which are the responsibility of owner to supply or

(vii) Non-availability or break down of tools and Plant to be supplied or supplied by Government or

(viii) Any other cause which, is beyond the Contractor’s control.

Then upon the happening of any such event causing delay, the Contractor shall immediately give notice thereof
in writing to the authority as indicated in

Schedule ‘F’ but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the
works.

The contractor shall have no claim of damages for extension of time granted or rescheduling of milestone/s for
events listed in sub clause 5.2.

CLAUSE 8
Completion Certificate and Completion Plans

Within ten days of the completion of the work, the contractor shall give notice of such completion to the
Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-Charge shall inspect
the work and if there is no defect in the work, shall furnish the contractor with a final certificate of completion,
otherwise a provisional certificate of physical completion indicating defects (a) to be rectified by the contractor
and/or (b) for which payment will be made at reduced rates, shall be issued. But no final certificate of
completion shall be issued, nor shall the work be considered to be complete until the contractor shall have
removed from the premises on which the work shall be executed all scaffolding, surplus materials, rubbish and
all huts and sanitary arrangements required for his/their work people on the site in connection with the
execution of the works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt
from all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or about which the
work is to be executed or of which he may have had possession for the purpose of the execution; thereof, and
not until the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to comply
with the requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and all huts
and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of
work, the Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus materials
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and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor
shall have no claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually
realized by the sale thereof.

CLAUSE 8A
Completion Plans to be submitted by the Contractor

The contractor shall submit completion plan for various executions, services etc. as applicable within thirty
days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum
equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000/- (Rs. Fifteen thousand only) as
may be fixed by the Competent Authority concerned and in this respect the decision of the Competent
Authority shall be final and binding on the contractor.

CLAUSE 9
Payment of Running & Final Bill

The running bills of contractor shall be paid within 21 days from date of submission of hard copy. The
payment shall be made based on measurements recorded against each item mentioned in financial bid
and the amount shall be worked out based on the measurements recorded, rates mentioned in this tender
document by Department and percentage quote plus/minus quoted by bidder. Contractor shall duly co-
operate with Department in verifying measurement at site.

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within three
months of physical completion of the work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-Charge whichever is earlier. No further claims shall be made by the contractor
after submission of the final bill and these shall be deemed to have been waived and extinguished. Payments of
those items of the bill in respect of which there is no dispute and of items in dispute, for quantities and rates as
approved by Engineer-in-Charge, will, as far as possible be made within the period specified here in under, the
period being reckoned from the date of receipt of the bill by the Engineer in- Charge or his authorized Asstt.
Engineer, complete with account of materials issued by the Department and dismantled materials.

(a) If the Tendered value of work is up to 1 Crore : 2 months

(b) If the Tendered value of work is more than Rs 1 Crore and upto : 3 months Rs. 10 Crore

() If the Tendered value of work exceeds Rs. 10 Crore : 6 months

CLAUSE 10A
Materials to be provided by the Contractor

The contractor shall, at his own expense, provide all materials, required for the works other than those which
are stipulated to be supplied by the owner. The contractor shall, at his own expense and without delay, supply
to the Engineer-in- Charge samples of materials to be used on the work and shall get these approved in
advance. All such materials to be provided by the Contractor shall be in conformity with the specifications laid
down or referred to in the contract. The contractor shall, if requested by the Engineer-in- Charge furnish proof,
to the satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in-Charge shall within
thirty days of supply of samples or within such further period as he may require intimate to the Contractor in
writing whether samples are approved by him or not. If samples are not approved, the Contractor shall
forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh samples complying with the
specifications laid down in the contract. When materials are required to be tested in accordance with
specifications, approval of the Engineer-in-Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and shall not

make use of or incorporate in the work any materials represented by the samples until the required tests or
analysis have been made and materials finally accepted by the Engineer-in-Charge. The Contractor shall not be
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eligible for any claim or compensation either arising out of any delay in the work or due to any corrective
measures required to be taken on account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the Engineer-
in-Charge may require for collecting, and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-Charge and bear all charges and cost of
testing unless specifically provided for otherwise elsewhere in the contract or specifications. The Engineer in-
Charge or his authorized representative shall at all times have access to the works and to all workshops and
places where work is being prepared or from where materials, manufactured articles or machinery are being
obtained for the works and the contractor shall afford every facility and every assistance in obtaining the right
to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials which
in his opinion are not in accordance with the specifications and in case of default, the Engineer-in-Charge shall
be at liberty to employ at the expense of the contractor, other persons to remove the same without being
answerable or accountable for any loss or damage that may happen or arise to such materials. The Engineer-in-
Charge shall also have full powers to require other proper materials to be substituted thereof and in case of
default, the Engineer-in-Charge may cause the same to be supplied and all costs which may attend such
removal and substitution shall be borne by the Contractor. The contractor shall at his own expense, provide a
material testing lab at the site for conducting routine field tests. The lab shall be equipped at least with the
testing equipment as specified in schedule F.

CLAUSE10D
Dismantled Material Govt. Property

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a
work, etc. as Government’s property and such materials shall be disposed off to the best advantage of
Government according to the instructions in writing issued by the Engineer in-Charge.

CLAUSE 11
Work to be executed in Accordance with Specifications, Drawings, Orders etc.

The contractor shall execute the whole and every part of the work in the most substantial and workmanlike
manner both as regards materials and otherwise in every respect in strict accordance with the specifications.
The contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in
writing in respect of the work signed by the Engineer-in-Charge and the contractor shall be furnished free of
charge one copy of the contract documents together with specifications, designs, drawings and instructions as
are not included in the standard specifications of Central Public Works Department or in any Bureau of Indian
Standard or any other, published standard or code or, Schedule of Rates or any other printed publication
referred to elsewhere in the contract. The contractor shall comply with the provisions of the contract and with
the care and diligence execute and maintain the works and provide all labour and materials, tools and plants
including for measurements and supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far as the necessity for providing these, is
specified or is reasonably inferred from the contract. The Contractor shall take full responsibility for adequacy,
suitability and safety of all the works and methods of construction.

CLAUSE 12:
Deviations/ Variations Extent and Pricing

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or
substitutions for the original specifications, drawings, designs and instructions that may appear to him to be
necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case of non-
availability of a portion of the site or for any other reasons and the contractor shall be bound to carry out the
works in accordance with any instructions given to him in writing signed by the Engineer-in-Charge and such
alterations, omissions, additions or substitutions shall form part of the contract as if originally provided therein
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and any altered, additional or substituted work which the contractor may be directed to do in the manner
specified above as part of the works, shall be carried out by the contractor on the same conditions in all
respects including price on which he agreed to do the main work except as hereafter provided.

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost over
the tendered value sum being ordered be extended, if requested by the contractor, as follows:

(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to the
original tendered value plus

(i) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by
the Engineer-in-Charge.

12.2
Deviation, Extra Items and Pricing

In the case of extra item(s) (items that are completely new, and are in addition to the items contained in the
contract), the contractor may within fifteen days of receipt of order or occurrence of the item(s) submit market
rate claim rates, supported by proper analysis which shall include invoices, vouchers etc. and Manufacturer's
specification for the work failing which the rate approved later by the Engineer- in charge shall be binding and
the Engineer-in-Charge shall within prescribed time limit of the receipt of the claims supported by analysis ,
after giving consideration to the analysis of the rates submitted by the contractor, determine the rates on the
basis of the market rates and the contractor shall be paid in accordance with the rates so determined, failing
which it will be deemed to have been approved. In the case of substituted items (items that are taken up with
partial substitution or in lieu of items of work in the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be determined in the manner as mentioned in the following para.

(a) If the market rate for the substituted item so determined is more than the market rate of the agreement
item (to be substituted), the rate payable to the contractor for the substituted item shall be the rate for the
agreement item (to be substituted) so increased to the extent of the difference between the market rates of
substituted item and the agreement item (to be substituted).

(b) If the market rate for the substituted item so determined is less than the market rate of the agreement item
(to be substituted), the rate payable to the contractor for the substituted item shall be the rate for the
agreement item (to be substituted) so decreased to the extent of the difference between the market rates of
substituted item and the agreement item (to be substituted).

Deviation, deviated Quantities, Pricing

In the case of contract items, substituted items, contract cum substituted items, which exceed the limits laid
down in schedule F, the contractor may within fifteen days of receipt of order or occurrence of the excess, claim
revision of the rates, supported by proper analysis for the work in excess of the above mentioned limits,
provided that if the rates so claimed are in excess of the rates specified in the schedule of quantities, the
Engineer-in-Charge shall within prescribed time limit of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the rates on the basis of the
market rates (as per invoice, vouchers from the manufacturers or suppliers submitted by the agency and duly
verified by Engineer in Charge or his representative) and the contractor shall be paid in accordance with the
rates so determined. The prescribed time limit for finalizing rates for Extra Item(s), Substitute Item(s) and
Deviated Quantities of contract items is within 45 days after submission of proposal by the contractor without
observation of the Engineer-in-Charge. If the market rate for the substituted item so determined is more than
the market rate of the agreement item (to be substituted), the rate payable to the contractor for the substituted
item shall be the rate for the

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the
work in excess of the limits laid down in Schedule F, and the Engineer-in-Charge shall after giving notice to the
contractor within one month of occurrence of the excess and after taking into consideration any reply received
from him within fifteen days of the receipt of the notice, revise the rates for the work in question within one
month of the expiry of the said period of fifteen days having regard to the market rates.

12.4 For the purpose of operation of Schedule "F", the following works shall be treated as works relating to
foundation unless & otherwise defined in the contract:
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(i) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever is lower.
(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level.

(iii)  For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/ tanks and other
elevated structures: All works up to 1.2 metres above the ground level.

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 metres above the
ground level.

(V) For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is lower.
(vi)  For Roads, all items of excavation and filling including treatment of sub base.

12.5 Any operation incidental to or necessarily has to be in contemplation of tenderer while quoting tender, or
necessary for proper execution of the item included in the Schedule of quantities or in the schedule of rates
mentioned above, whether or not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the said
schedule of rates, as the case may be. Nothing extra shall be admissible for such operations

CLAUSE 13

Foreclosure of contract due to Abandonment or Reduction in Scope of Work

If at any time after acceptance of the tender or during the progress of work, the purpose or object for which the
work is being done changes due to any supervening cause and as a result of which the work has to be
abandoned or reduced in scope the Engineer-in-Charge shall give notice in writing to that effect to the
contractor stating the decision as well as the cause for such decision and the contractor shall act accordingly in
the matter. The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the execution of the works in full but
which he did not derive in consequence of the foreclosure of the whole or part of the works.

Clause 14

Carrying out part work at risk & cost of contractor

If contractor:

(i) At any time makes default during currency of work or does not execute any part of the work with due
diligence and continues to do so even after a notice in writing of 7 days in this respect from the Engineer-in-
Charge; or

(ii) Commits default in complying with any of the terms and conditions of the contract and does not remedy it
or takes effective steps to remedy it within 7 days even after a notice in writing is given in that behalf by the
Engineer-in-Charge; or Fails to complete the work(s) or items of work with individual dates of completion, on
or before the date(s) so determined, and does not complete them within the period specified in the notice given
in writing in that behalf by the Engineer-in-Charge.

(iii)  The Engineer- in-Charge without invoking action under clause 3 may, without prejudice to any other
right or remedy against the contractor which have either accrued or accrue thereafter to Government, by a
notice in writing to take the part work / part incomplete work of any item(s) out of his hands and shall have
powers to:

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., thereon;
and/or

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of the
contractor.
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The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for completion
of the part work/ part incomplete work of any item(s) taken out of his hands and execute at the risk and cost of
the contractor, the liability of contractor on account of loss or damage suffered by Government because of
action under this clause shall not exceed 10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done in all respect in
the same manner and at the same rate as if it had been carried out by the original contractor under the terms of
his contract, the value of contractor's materials taken over and incorporated in the work and use of plant and
machinery belonging to the contractor.

The certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive against the
contractor provided always that action under this clause shall only be taken after giving notice in writing to the
contractor. Provided also that if the expenses incurred by the department are less than the amount payable to
the contractor at his agreement rates, the difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by Government in completing the part work/ part
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by Government as
aforesaid after allowing such credit shall without prejudice to any other right or remedy available to
Government in law or per as agreement be recovered from any money due to the contractor on any account,
and if such money is insufficient, the contractor shall be called upon in writing and shall be liable to pay the
same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-Charge
shall have the right to sell any or all of the contractors' unused materials, constructional plant, implements,
temporary building at site etc. and adjust the proceeds of sale thereof towards the dues recoverable from the
contractor under the contract and if thereafter there remains any balance outstanding, it shall be recovered in
accordance with the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall

have no claim to compensation for any loss sustained by him by reason of his having purchased or procured
any materials or entered into any engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAUSE 15

Suspension of Work

(i) The contractor shall, on receipt of the order in writing of the Competent Authority, (whose decision shall be
final and binding on the contractor) suspend the progress of the works or any part thereof for such time and in
such manner as the Engineer-in-Charge may consider necessary so as not to cause any damage or injury to the
work already done or endanger the safety thereof for any of the following reasons:

(a) on account of any default on the part of the contractor or;

(b) for proper execution of the works or part thereof for reasons other than the default of
the contractor; or

(c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary
and carry out the instructions given in that behalf by the Engineer in- Charge.

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

(a) the contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS

25%, for completion of the item or group of items of work for which a separate period of completion is
specified in the contract and of which the suspended work forms a part, and;
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(b) If the total period of all such suspensions in respect of an item or group of items or work for which a
separate period of completion is specified in the contract exceeds thirty days, the contractor shall, in addition,
be entitled to such compensation as the Engineer-in- Charge may consider reasonable in respect of salaries
and/or wages paid by the contractor to his employees and labour at site, remaining idle during the period of
suspension, adding thereto 2% to cover indirect expenses of the contractor provided the contractor submits his
claim supported by details to the Engineer-in- Charge within fifteen days of the expiry of the period of 30 days.

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three
months at a time, except when suspension is ordered for reason (a) in subpara above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge requiring permission within fifteen days
from receipt by the Engineer in-Charge of the said notice, to proceed with the work or part thereof in regard to
which progress has been suspended and if such permission is not granted within that time, the contractor, if he
intends to treat the suspension, where it affects only a part of the works as an omission of such part by owner
or where it affects whole of the works, as an abandonment of the works by owner, shall within ten days of
expiry of such period of 15 days give notice in writing of his intention to the Engineer-in-Charge. In the event of
the contractor treating the suspension as an abandonment of the contract by owner, he shall have no claim to
payment of any compensation on account of any profit or advantage which he might have derived from the
execution of the work in full but which he could not derive in consequence of the abandonment. He shall,
however, be entitled to such compensation, as the Engineer-in-Charge may consider reasonable, in respect of
salaries and/or wages paid by him to his employees and labour at site, remaining idle in consequence adding to
the total thereof 2% to cover indirect expenses of the contractor provided the contractor submits his claim
supported by details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 16
Action in case Work not done as per Specifications

All works under or in course of execution or executed in pursuance of the contract, shall at all times be open
and accessible to the inspection and supervision of the Engineer-In-charge,

and the contractor shall, at all times, during the usual working hours and at all other times at which reasonable
notice of the visit of such officers has been given to the contractor, either himself be present to receive orders
and instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders given
to the Contractor’s agent shall be considered to have the same force as if they had been given to the contractor
himself. If it shall appear to the Engineer-in-charge , that any work has been executed with unsound, imperfect,
or unskillful workmanship, or with materials or articles provided by him for the execution of the work which
are unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, the
contractor shall, on demand in writing which shall be made within twelve months (six months in the case of
work costing Rs. 10 Lac and below except road work) of the completion of the work from the Engineer-in-
Charge specifying the work, materials or articles complained of notwithstanding that the same may have been
passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in
part, as the case may require or as the case may be, remove the materials or articles so specified and provide
other proper and suitable materials or articles at his own charge and cost. In the event of the failing to do so
within a period specified by the Engineer-in- Charge in his demand aforesaid, then the contractor shall be liable
to pay compensation at the same rate as under clause 2 of the contract (for non-completion of the work in time)
for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable

under the contract but may accept such items at reduced rates as the authority specified in schedule ‘F’ may
consider reasonable during the preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject the work outright without any
payment and/or get it and other connected and incidental items rectified, or removed and re-executed at the
risk and cost of the contractor. Decision of the Competent Authority to be conveyed in writing in respect of the
same will be final and binding on the contractor.

CLAUSE 17

Contractor Liable for Damages, defects during defect liability period
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If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in
which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains,
electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises
on which the work or any part is being executed, or if any damage shall happen to the work while in progress,
from any cause whatever or if any defect, shrinkage or other faults appear in the work within twelve months
after a certificate final or otherwise of its completion shall have been given by the Engineer in-Charge as
aforesaid arising out of defect or improper materials or workmanship the contractor shall upon receipt of a
notice in writing on that behalf make the same good at his own expense or in default the Engineer-in-Charge
cause the same to be made good by other workmen and deduct the expense from any sums that may be due or
at any time thereafter may become due to the contractor, or from his security deposit or the proceeds of sale
thereof or of a sufficient portion thereof. The security deposit of the contractor shall not be refunded before the
expiry of twelve months after the issue of the certificate final or otherwise, of completion of work, or till the
final bill has been prepared and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities of the
contractor under this contract, half of the security deposit will be refundable after six months and the
remaining half after twelve months of the issue of the said certificate of completion or till the final bill has been
prepared and passed whichever is later.

In addition to this, extended warranty, if any for items as given by the manufacturer will also be applicable.
Warranty will be inclusive of all accessories and it will also cover all wearable & non-wearable components.
Replacement and repair will be under taken for the defective goods.

Upon receipt of notice during the warranty/Defect liability period, the Contractor shall, within 48 hours on a
24(hrs) X 365 (days) basis respond to take action and to repair or replace the defective goods or parts thereof,
free of cost, at the ultimate destination. The Supplier/Contractor shall take over the replaced parts/goods after
providing their replacements and no claim, whatsoever shall lie on the Owner/Institute for such replaced
parts/goods thereafter. The penalty clause for non-rectification will be applicable as per tender conditions.

If the Contractor, having been notified, fails to respond to take action to repair or replace the defect(s) within
48 hours on a 24(hrs) X 365 (days) basis, the Owner may proceed to take such remedial action(s) as deemed fit
by the Owner, at the risk and expense of the Contractor and without prejudice to other contractual rights and
remedies, which the Owner may have against the Contractor.

Clause 18 B
Ensuring Payment and Amenities to Workers if Contractor fails

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act, 1970,
and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Government is obliged to pay any
amounts of wages to a workman employed by the contractor in execution of the works, or to incur any
expenditure in providing welfare and health amenities required to be provided under the above said Act and
the rules under Clause 19H or under the C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed
by Government from time to time for the protection of health and sanitary arrangements for workers employed
by C.P.W.D. Contractors, Government will recover from the contractor, the amount of wages so paid or the
amount of expenditure so incurred; and without prejudice to the rights of the Government under subsection(2)
of Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970,
Government shall be at liberty to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due by Government to the contractor whether under this contract or otherwise
Government shall not be bound to contest any claim made against it under sub-section (1) of Section 20, sub-
section (4) of Section 21, of the said Act, except on the written request of the contractor and upon his giving to
the Government full security for all costs for which Government might become liable in contesting such claim.

CLAUSE 19
Labour Laws to be complied by the Contractor

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, and the Contract Labour
(Regulation and Abolition) Central Rules, 1971, before the commencement of the work, and continue to have a
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valid license until the completion of the work, if required as per labour law. The contractor shall also abide by
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction Workers
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction
Workers Welfare Cess Act, 1996. Any failure to fulfil these requirements shall attract the penal provisions of
this contract arising out of the resultant non-execution of the work.

CLAUSE 19A

No labour below the age of fourteen years shall be employed on the work.
CLAUSE 19B

Payment of wages:

(i) The contractor shall pay to labour employed by him either directly or through subcontractors, wages not
less than fair wages as defined in the C.P.W.D Labour Regulations or as per the provisions of the Contract
Labour (Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules,
1971, wherever applicable.

(i) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair
wage to labour indirectly engaged on the work, including any labour engaged by his sub-contractors in
connection with the said work, as if the labour had been immediately employed by him.

(iii) In respect of all labour directly or indirectly employed in the works for performance of the

contractor’s part of this contract, the contractor shall comply with or cause to be complied with the Central
Public Works Department contractor’s Labour Regulations made by Government from time to time in regard to
payment of wages, wage period, deductions from wages recovery of wages not paid and deductions
unauthorized made, maintenance of wage books or wage slips, publication of scale of wages and other terms of
employment, inspection and submission of periodical returns and all other matters of the like nature or as per
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour
(Regulation and Abolition) Central Rules, 1971, wherever applicable.

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor
any sum required or estimated to be required for making good the loss suffered by a worker or workers by
reason of non-fulfilment of the conditions of the contract for the benefit of the workers, non-payment of wages
or of deductions made from his or their wages which are not justified by their terms of the contract or non-
observance of the Regulations.

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to allow to the
labours directly or indirectly employed in the works one day rest for 6 days continuous work and pay wages at
the same rate as for duty. In the event of default, the Engineer-in-Charge shall have the right to deduct the sum
or sums not paid on account of wages for weekly holidays to any labours and pay the same to the persons
entitled thereto from any money due to the contractor by the Engineer-in-Charge concerned.

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum Wages Act,
1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the
modifications thereof or any other laws relating thereto and the rules made thereunder from time to time.

(vi) The contractor shall indemnify NABI against payments to be made under and for the observance of the
laws aforesaid and any other law, Labour Regulations without prejudice to his right to claim indemnity from his
sub-contractors.

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to
be a breach of this contract.

(viii)Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage, such
wage shall be paid by the contractor to the workmen directly without the intervention of Jamadar and that
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Jamadar shall not be entitled to deduct or recover any amount from the minimum wage payable to the
workmen as and by way of commission or otherwise.

(ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered
by the Jamadar from the wage of workmen.

CLAUSE 20
Minimum Wages Act to be complied with

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and

Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed thereunder
and other labour laws affecting contract labour that may be brought into force from time to time.

The wages for deployed manpower should not be less than Minimum wages declared by Central

Government for Group-B city category as amended/increased from time to time

CLAUSE 21
Work not to be sublet. Action in case of insolvency

The contract shall not be assigned or sublet without the written approval of the Engineer-in - Charge. And if the
contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be
given, promised or offered by the contractor, or any of his servants or agent to any public officer or person in
the employ of Government in any way relating to his office or employment, or if any such officer or person shall
become in any way directly or indirectly interested in the contract, the Engineer in- Charge on behalf of the
President of India shall have power to adopt the course specified in

Clause 3 hereof in the interest of Government and in the event of such course being adopted, the consequences
specified in the said Clause 3 shall ensue.

CLAUSE 24

Life Cost Cycle

The contractor shall be responsible for safety, quality and soundness of the buildings including structural
elements beyond maintenance period. The contractor shall have obligation to rectify such defects minimum up
to 5 (five) years from the date of completion of work. The defects have to be rectified within a reasonable time
not exceeding three months after issue of notice by Engineer- in- Charge.

CLAUSE 25
Settlement of Disputes & Arbitration

Except where otherwise provided in the contract, all questions and disputes relating to the meaning of the
specifications, design, drawings and instructions here-in before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works or the execution or failure to
execute the same whether arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter: (i) If the contractor considers
any work demanded of him to be outside the requirements of the contract, or disputes any drawings, record or
decision given in writing by the Engineer-in-Charge or if the Engineer in Charge considers any act or decision of
the contractor on any matter in connection with or arising out of the contract or 51 carrying out of the work, to
be unacceptable and is disputed, such party shall promptly within 15 days of the arising of the disputes request
the Chief Engineer/ CPM, or where there is no Chief Engineer/CPM, request the Additional Director
General/Special Director General ,who shall refer the disputes to Dispute Reressal Committee (DRC) within 15
days along with a list of disputes with amounts claimed if any in respect of each such dispute. The Dispute
Redressal Committee (DRC) give its decision within a period of 60 days extendable by 30 days by consent of
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both the parties from the receipt of reference from CE/CPM/ADG/SDG. The constitution of Dispute Redressal
Committee (DRC) shall be as indicated in Schedule ‘F’. Provided that no party shall be represented before the
Dispute Redressal Committee by an advocate/legal counsel etc. The DRC will submit its decision to the
concerned ADG/SDG for acceptance. ADG/ SDG in a time limit of 30 days from receipt of DRC decision will
convey acceptance or other wise on the said decision .If the Dispute Redressal Committee (DRC) fails to give its
decision within the aforesaid period or the ADG/SDG fails to give his decision in the aforesaid time limit or any
party is dissatisfied with the decision of Dispute Redressal Committee (DRC)/ ADG/ SDG theneither party may
within a period of 30 days from the receipt of the decision of Dispute Redressal Committee (DRC)/ ADG/SDG or
on expiry of aforesaid the time limits available to DRC/ ADG/SDG ,may give notice to the Chief Engineer/CPM,
CPWD, in charge of the work or if there be no Chief Engineer/ CPM,, the Additional Director General /Special
Director General concerned or if there be no Additional Director General/ Special Director General, the Director
General, CPWD for appointment of arbitrator on prescribed proforma as per Appendix XVII under intimation to
the other party. It is a term of contract that each party invoking arbitration must exhaust the aforesaid
mechanism of settlement of claims/disputes prior to invoking arbitration. The CE/ADG/ SDG /DG shall in such
case appoint the sole arbitrator or one of the three arbitrators as the case may be within 30 days of receipt of
such a request and refer such disputes to arbitration. Wherever the Arbitral Tribunal consists of three
Arbitrators, the contractor shall appoint one arbitrator within 30 days of making request for arbitration or of
receipt of request by Engineer-in-charge to CE/ADG/ SDG /DG for appointment of arbitrator, as the case may
be, and two appointed arbitrators shall appoint the third arbitrator who shall act as the Presiding Arbitrator. In
the event of a. A party fails to appoint the second Arbitrator, or b. The two appointed Arbitrators fail to appoint
the Presiding Arbitrator, then the Director General, CPWD shall appoint the second or Presiding Arbitrator as
the case may be. (ii) Dispute or difference shall be referred for adjudication through 52 arbitration by a
Tribunal having sole arbitrator where claimed amount is Rs. 20 Crore or less. Where claimed Value is more
than Rs. 20 Crore, Tribunal shall consist of three Arbitrators as above. The requirements of the Arbitration and
Conciliation Act, 1996 (26 of 1996) and any further statutory modification or reenactment thereof and the rules
made there under and for the time being in force shall be applicable. It is a term of this contract thatthe party
invoking arbitration shall give a list of disputes with amounts claimed, if any, in respect of each such dispute
along with the notice for appointment of arbitrator and giving reference to the decision of the ADG/ SDG on the
finding / recommendation of DRC. It is also a term of this contract that any member of the Arbitration Tribunal
shall be a Graduate Engineer with experience in handling public works engineering contracts, and further he
shall have earlier worked at a level not lower than Chief Engineer/ equivalent (i.e. Joint Secretary level of
Government of India). This shall be treated as a mandatory qualification to be appointed as arbitrator. Parties,
before or at the time of appointment of Arbitral Tribunal may agree in writing for fast track arbitration as per
the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015. Subject to provision in the
Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015 whereby the counter claims if any can
be directly filed before the arbitrator without any requirement of reference by the appointing authority.The
arbitrator shall adjudicate on only such disputes as are referred to him by the appointing authority and give
separate award against each dispute and claim referred to him and in all cases where the total amount of the
claims by any party exceeds Rs. 1,00,000/-, the arbitrator shall give reasons for the award. It is also a term of
the contract that fees payable to arbitral tribunal shall be as approved by DG, CPWD, OM issued vide
no.2/2006/SE(TLC)/CSQ /137 dated 19-11-2019 (or its latest amendment as approved by DG, CPWD). This fee
shall be shared equally by parties. The place of arbitration shall be as mentioned in Schedule F. In case there is
no mention of place of arbitration, the arbitral tribunal shall determine the place of arbitration. The venue of
the arbitration shall be such place as may be fixed by the Arbitral Tribunal in consultation with both the parties.
Failing any such agreement, then the Arbitral Tribunal shall decide the venue.

CLAUSE 27
Lumpsum Provisions in Tender

When the estimate on which a tender is made includes lump sum in respect of parts of the work, the contractor
shall be entitled to payment in respect of the items of work involved or the part of the work in question at the
same rates as are payable under this contract for such items, or if the part of the work in question is not, in the
opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-Charge may at his discretion pay
the lump -sum amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall be
final and conclusive against the contractor with regard to any sum or sums payable to him under the provisions
of the clause.

CLAUSE 28
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Action where no Specifications are specified

In the case of any class of work for which there is no such specifications as referred to in Clause 11, such work
shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturers’ specifications,
if not available then as per state/ District Specifications. In case there are no such specifications as required
above, the work shall be carried out in all respects in accordance with the instructions and requirements of the
Engineer-in-Charge.

CLAUSE 29
Withholding and lien in respect of sum due from Contractor

(i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or against
the contractor, the Engineer-in Charge or the Government shall be entitled to withhold and also have a lien to
retain such sum or sums in whole or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the Government shall be entitled to withhold the security deposit,
if any, furnished as the case may be and also have a lien over the same pending finalization or adjudication of
any such claim. In the event of the security being insufficient to cover the claimed amount or amounts or if no
security has been taken from the contractor, the Engineer-in-Charge or the Government shall be entitled to
withhold and have a lien to retain to the extent of such claimed amount or amounts referred to above, from any
sum or sums found payable or which may at any time thereafter become payable to the contractor under the
same contract or any other contract with the Engineer-in-Charge of the Government or any contracting person
54 through the Engineer-in-Charge pending finalization of adjudication of any such claim. It is an agreed term
of the contract that the sum of money or moneys so withheld or retained under the lien referred to above by
the Engineerin-Charge or Government will be kept withheld or retained as such by the Engineer-in-Charge or
Government till the claim arising out of or under the contract is determined by the arbitrator(if the contract is
governed by the arbitration clause) by the competent court, as the case may be and that the contractor will
have no claim for interest or damages whatsoever on any account in respect of such withholding or retention
under the lien referred to above and duly notified as such to the contractor. For the purpose of this clause,
where the contractor is a partnership firm or a limited company, the Engineer-in-Charge or the Government
shall be entitled to withhold and also have a lien to retain towards such claimed amount or amounts in whole
or in part from any sum found payable to any partner/limited company as the case may be, whether in his
individual capacity or otherwise. (ii) Government shall have the right to cause an audit and technical
examination of the works and the final bills of the contractor including all supporting vouchers, abstract, etc., to
be made after payment of the final bill and if as a result of such audit and technical examination any sum is
found to have been overpaid in respect of any work done by the contractor under the contract or any work
claimed to have been done by him under the contract and found not to have been executed, the contractor shall
be liable to refund the amount of over-payment and it shall be lawful for Government to recover the same from
him in the manner prescribed in sub-clause (i) of this clause or in any other manner legally permissible; and if
it is found that the contractor was paid less than what was due to him under the contract in respect of any work
executed by him under it, the amount of such under payment shall be duly paid by Government to the
contractor, without any interest thereon whatsoever. Provided that the Government shall not be entitled to
recover any sum overpaid, nor the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Superintending Engineer or Executive Engineer on the one hand
and the contractor on the other under any term of the contract permitting payment for work after assessment
by the Superintending Engineer or the Executive Engineer

CLAUSE 32

Employment of Technical Staff and employees

Contractors Superintendence, Supervision, Technical Staff & Employees (i) The contractor shall provide all
necessary superintendence during execution of the work and all along thereafter as may be necessary for
proper fulfilling of the obligations under the contract. The contractor shall immediately after receiving letter of
acceptance of the tender and before commencement of the work, intimate in writing to the Engineer-in-Charge,
the name(s), qualifications, experience, age, address(s) and other particulars along with certificates, of the
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principal technical representative to be in charge of the work and other technical representative(s) who will be
supervising the work. Minimum requirement of such technical representative(s) and their qualifications and
experience shall not be lower than specified in Schedule ‘F’. Even of the contractor (or partner(s) in case of
firm/ company)is himself / herself an Engineers, it is necessary on the part of the contractor to Employ
principal technical representative / technical representative (s) as per stipulation in Schedule ‘F’ The Engineer-
in-Charge shall within 3 days of receipt of such communication intimate in writing his approval or otherwise of
such a representative(s) to the contractor. Any such approval may at any time be withdrawn and in case of such
withdrawal, the contractor shall appoint another such representative(s) according to the provisions of this
clause. Decision of the tender accepting authority shall be final and binding on the contractor in this respect.
Such a principal technical representative and other technical representative(s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-incharge and shall be available at site before start
of work. All the provisions applicable to the principal technical representative under the Clause will also be
applicable to other technical representative(s) The principal technical representative and other technical
representative(s) shall be present at the site of work for supervision at all times when any construction activity
is in progress and also present himself/themselves, as required, to the Engineer-in-Charge and/or his
designated representative to take instructions. Instructions given to the principal technical representative or
other technical representative(s) shall be deemed to have the same force as if these have been given to the
contractor. The principal technical representative and other technical representative(s) shall be actually 57
available at site fully during all stages of execution of work, during recording/checking/test checking of
measurements of works and whenever so required by the Engineer-in-Charge and shall also note down
instructions conveyed by the Engineer-in-Charge or his designated representative(s) in the site order book and
shall affix his/their signature in token of noting down the instructions and in token of acceptance of
measurements/checked measurements/ test checked measurements. The representative(s) shall not look after
any other work. Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as aforesaid
shall be provided in event of absence of any of the representative(s) by more than two days. If the Engineer-in-
Charge, whose decision in this respect is final and binding on the contractor, is convinced that no such technical
representative(s) is/are effectively appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (nonrefundable) shall be effected from the contractor as specified in Schedule ‘F’ and the
decision of the Engineer-In-Charge as recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor. Further if the contractor fails to
appoint suitable technical Principal technical representative and/or other technical representative(s) and if
such appointed persons are not effectively present or are absent by more than two days without duly approved
substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers
to suspend the execution of the work until such date as suitable other technical representative(s) is/are
appointed and the contractor shall be held responsible for the delay so caused to the work. The contractor shall
submit a certificate of employment of the technical representative(s) (in the form of copy of Form-16 or CPF
deduction issued to the Engineers employed by him) along with every on-account bill final bill and shall
produce evidence if at any time so required by the Engineer-in-Charge. (ii) The contractor shall provide and
employ on the site only such technical assistants as are skilled and experienced in their respective fields and
such foremen and supervisory staff as are competent to give proper supervision to the work. The contractor
shall provide and employ skilled, semiskilled and unskilled labour as is necessary for proper and timely
execution of the work. The Engineer-in-Charge shall be at liberty to object to and require the contractor to
remove from the works any person who in his opinion misconducts himself, or is incompetent or negligent in
the performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge to be
undesirable. Such person shall not be employed again at works site without the written permission of the
Engineer-in-Charge and the persons so removed shall be replaced as soon as possible by competent substitutes.

The approx. area for horticulture/landscaping is 58,526 sq mtrs and bidder is advised to
visit the site & verify the same before bidding. No after claims shall be entertained in any
regard. Bidder shall accordingly deploy enough manpower to maintain the lawns, shrubs,
plants, trees etc. Additional manpower, if required, is to be deployed during the
plantation drive for seasonal flowering, shrub plantation, etc. The manpower deployed
should be skilled one and having knowledge of similar works. The manpower deployed
should be day to day onsite supervised by experienced supervisor of bidder

CLAUSE 33
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Levy/Taxes payable by Contractor

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy or Cess in respect of
input for or output by this contract shall be payable by the contractor and Government shall not
entertain any claim whatsoever in this respect except as provided under Clause 34.

(i) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone,
kankar, etc. from local authorities. If pursuant to or under any law, notification or order any royalty,
cess or the like becomes payable by the Government of India and does not any time become payable by
the contractor to the State Government, Local authorities in respect of any material used by the
contractor in the works, then in such a case, it shall be lawful to the Government of India and it will have
the right and be entitled to recover the amount paid in the circumstances as aforesaid from dues of the
contractor

CLAUSE 35
Termination of Contract on death of contractor

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Engineer-In-
charge on behalf of the Executive Director, NABI
shall have the option of terminating the contract without compensation to the contractor.

CLAUSE 36

If relative working in department then the contractor not allowed to tender

The contractor shall not be permitted to tender for works if officials responsible for award and execution of
contracts. He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any Officer in NABI. Any breach of this condition
by the contractor would render him debarred from tendering.

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children and grandchildren,
brothers and sisters, uncles, aunts and cousins and their corresponding in-laws.

CLAUSE 37
No Gazetted Engineer to work as Contractor within one year of retirement

No engineer of gazetted rank or other gazetted officer employed in NABI engineering division or administrative
duties shall work as a contractor or employee of a contractor for a period of one year after his retirement from
NABI service without the previous permission of Competent Authority at NABI in writing. This contract is liable
to be cancelled if either the contractor or any of his employees is found at any time to be such a person who had
not obtained the permission of Competent Authority at NABI as aforesaid, before submission of the tender or
engagement in the contractor’s service, as the case may be.

CLAUSE 40

Apprentices Act provisions to be complied with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders issued
thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and the owner may,
in his discretion, cancel the contract. The contractor shall also be liable for any pecuniary liability arising on

account of any violation by him of the provisions of the said Act.

Clause 41

Release of Security deposit after labour clearance

Release of Security Deposit of the work shall not be refunded till the contractor produces a clearance deposit
after labour certificate from the Labour Officer. As soon as the work is virtually complete the contractor shall
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apply for the clearance certificate to the Labour Officer under intimation to the Engineer-in-Charge. The
Engineer-in-Charge, on receipt of the said communication, shall write to the Labour Officer to intimate if any
complaint is pending against the contractor in respect of the work. If no complaint is pending, on record till
after 3 months after completion of the work and/or no communication is received from the Labour Officer to
this effect till six months after the date of completion, it will be deemed to have received the clearance
certificate and the Security Deposit will be released if otherwise due.
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OTHER CONDITIONS

. The safety precautions/provisions as per CPWD Safety Code mentioned in CPWD
General Condition of Contract 2020 may be required to execute the work by contractor
free of cost.

Model Rules for the Protection of Health and Sanitary Arrangements for Workers to be
followed by Contractor as per CPWD General Condition of Contract 2020.

. Contractor Should be follow C.P.W.D. Contractor's Labour Regulations as per CPWD
General Condition of Contract 2020.

. List of acts and omissions for which fine can be imposed to be implemented on site as
per CPWD General Condition of Contract 2020.
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PROFORMA OF SCHEDULES

SCHEDULE ‘A’
Schedule of quantities in Vol-II.
SCHEDULE ‘F’

Reference to General Conditions of contract.
Name of work:

Estimated cost of work: Rs.

(i) Earnest money: RS. .veemeermeermeemeeesseeens (to be returned after receiving performance guarantee)
(ii) Performance Guarantee: 3% of tendered value.
(iii) Security Deposit: NA

SCHEDULE ‘F’

GENERAL RULES & DIRECTIONS

Officer inviting tender: -ED, NABI
Definitions:

2(v) Engineer-in-Charge: - Assistant Engineer - Civil

2(viii) Accepting Authority: - ED, NABI

2(x) Percentage on cost of materials and labour to cover all overheads and profits: - 15%

2(xi) Standard Schedules of Rates: - CPWD DSR 2020 along with Market rates for non-scheduled items

Clause 1

(i) Time allowed for submission of Performance Guarantee, programme chart (Time and progress) and
applicable labour licenses, registration with EPFO, ESIC and BOCW welfare board or proof of applying thereof
from the date of issue of letter of acceptance: - 07 days

(ii) Maximum allowable extension with late fee @ 0.1% per day of Performance Guarantee amount beyond the
period provided in (i) above: - 07 days

Clause 2
Authority for fixing compensation under clause 2: - ED, NABI

Clause 5

Number of days from the date of issue of letter of acceptance for reckoning date of start of work: - 07 days
Time allowed for execution of work: - 12 months

Authority to decide:

(i) Extension of time: - ED, NABI

(ii) Rescheduling of mile stones: - ED,NABI
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(iii) Shifting of date of start in case of delay in handing over of site: - ED,NABI

Clause 8A
Authority to decide compensation on account if contractor fails to submit completion plans; - ED,NABI

Clause 11
Specifications to be followed for execution of work: -Technical Specifications mentioned in tender document.

Clause 12
Authority to decide deviation upto 1.5 times of tendered amount: - ED,NABI

12.2&12.3
Deviation Limit beyond which clauses12.2 & 12.3 shall apply for building work: - as per CPWD Works Manual
2019 with up to date amendments

Clause 16

Competent Authority for deciding reduced rates: - ED,NABI

Clause 32 (i)

Requirement of Technical Representative(s) and recovery Rate------- CPWD MANUAL 2019

Or
as amended from time to time by CP
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SPECIAL CONDITIONS OF CONTRACT

No payment for the work done will be made unless contract is signed by the contractor.

All the Maintenance staff shall wear safety shoes, dress code in compulsory during duty
hours. The contractor shall provide safety shoes, dress (02 no’s) to each of the manpower
deputed by them at CIAB-NABI campus. The contractor shall be responsible for proper
maintenance of decorum, punctuality, discipline and work output.

The contractor shall pay to all the Maintenance staff deployed at CIAB-NABI, the latest
applicable minimum rates of wages as prescribed by Ministry of Labour & Employment,
Govt. of India for Area- B (Chandigarh/Mohali) for Construction or Maintenance works. Any
revision in wages as per Govt. of India shall be payable to the O & M staff by the contractor
during contract period & extended period only, without any additional cost implication to
CIAB-NABI. The wages shall be payable to the 0&M staff in accordance with their respective
category/domain of work i.e., highly skilled/skilled /semi-skilled /unskilled etc. the monthly
payment /salary to all the O&M staff deployed at NABI-CIAB shall be made by the
contractor by the end of first week i.e., 07th of every month. The disbursement of salaries to
all the O&M staff shall be made in their respective bank accounts only and no cash payment
shall be made to the workers/staff. In delay of disbursement of salary per day 0.1% penalty
will be deducted contractor monthly bill.

The payment for EPF, ESI contributions on behalf of employer i.e,, CIAB -NABI shall be
deposited by successful bidder. Also, other perks such as leave wages, bonus etc. shall be
payable to the workers. No extra to be paid by Employer for this in bidder quoted amount.

The Contractor shall submit the monthly bills/Invoices to the Engineer-In charge within
First fifteen days of every month along with the copy of monthly attendance sheets of the
manpower deployed at CIAB, payment receipts/proofs of the salaries disbursed to the
Maintenance staff deployed at NABI-CIAB, Copies of EPF and ESIC payment
challans/receipts, other perks for the 0&M staff deployed at CIAB. Based on the satisfactory
monthly service completion certificate given by Engineer-In charge, the monthly bill
payment to the contractor shall be released within 21 working days from the receipt of bill.

The Contractor will be required to take labour license from the licensing authority for the

deployment of manpower at CIAB campus and will submit the copy of same to the
Engineer-In charge after the award of work
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Form of Contract

THIS CONTRACT is made 0N ......counururaraenes (1 17201 ) — 2021

BETWEEN

National Agri-Food Biotechnology Institute (NABI) which is a society registered under the Societies
Registration Act, XXI of 1860 and having its Office at Knowledge City, Sector-81, Mohali (hereinafter
called Owner, which expression shall where the context so admits include its successors and
permitted assigns) of the one part,

AND

CONTRACTOR, having its registered office at ............ (Hereinafter referred to as CONTRACTOR) which
expression shall, include its successors and permitted assigns, of the other part.

WHEREAS OWNER intends to have certain Services for - Annual Maintenance of Horticulture &
Landscape Areas at Main Campus NABI-CIAB, Knowledge City, Sector-81, Mohali. (hereinafter
referred to as PROJECT),

AND WHEREAS said CONTRACTOR is in the business of providing inter-alia management,
construction works and possesses experience, expertise and knowledge in this regard,

AND WHEREAS OWNER has selected CONTRACTOR to undertake the said services hereinafter
referred to and specified in this CONTRACT as “- Annual Maintenance of Horticulture & Landscape
Areas at Main Campus NABI-CIAB, Knowledge City, Sector-81, Mohali ".

AND WHEREAS said CONTRACTOR agrees to perform such WORKS, SERVICES as the terms and
conditions for the performance of the said WORKS, SERVICES as detailed herein.

NOW THEREFORE, in consideration of the premises and the covenants set forth in this CONTRACT,
OWNER & CONTRACTOR mutually agree and confirm the agreement detailed herein and witnessed as
follows:

Clause -1: CONTRACT DOCUMENT

The following documents shall constitute the CONTRACT in addition to Form of Contract

=

Tender Document with terms & conditions, technical eligibility criteria.

Financial bid submitted by contractor.

3. All correspondence / Minutes of meetings/Negotiation etc. between NABI & CONTRACTOR
after the issue of NIT document till the award of work.

4. Award letter

N

Clause-2 EFFECTIVE DATE OF CONTRACT
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Clause-3

Clause-4

Clause-5

Clause-6

Clause-7

This CONTRACT shall be deemed to have come into force with effect from 7th day of
issue of letter of Award by NABI

SERVICES TO BE PERFORMED

CONTRACTOR shall perform the SERVICES as herein specified upon the general terms
and conditions and within time frame specified in the CONTRACT.

REMUNERATION AND CONTRACT PRICE

OWNER shall, in considerations of the SERVICES performed pay to CONTRACTOR
remuneration based on work done by contractor at site.

CONTRACT PERIOD

On signing by OWNER and CONTRACTOR this CONTRACT shall be deemed to have
come into force from the effective date of CONTRACT i.e. from 7th day of issue of letter
of award by NABI and shall remain in force for 12 months beyond the completion of
work at site. In the event of increase in the contract time period, nothing extra will be
payable to CONTRACTOR beyond the quoted rates.

ENTIRE CONTRACT

The Contract documents hereof embody the entire CONTRACT between the PARTIES
hereto, and the PARTIES declare that in entering this CONTRACT they do not rely upon
any previous representation, whether express or implied and whether oral or written,
or any inducement, understanding or agreement of any kind not included within the
Contract documents, and wunless herein incorporated all prior negotiations,
representations, and/or agreements and understandings relating to the subject matter
are hereby treated as null and void.

JURISDICTION & APPLICABLE LAW

Notwithstanding any other Court or Courts having jurisdiction to decide the
question(s) forming the subject matter of the reference, any/all actions and
proceeding arising out of or relative to the CONTRACT (including any arbitration in
terms thereof) shall lie only in the Court of Competent Civil Jurisdiction in this behalf
at Mohali and only the said Court(s) shall have jurisdiction to entertain and try any
such action(s) and/or proceeding(s) to the exclusion of all other Courts. NABI may
make any byelaw(s), rules or regulation and carry out any amendment at any stage, in
the rules or procedure necessary for the accomplishment of the purpose.

The laws of India for the time being in force shall govern this CONTRACT.

Clause-8

NOTICES

1. Any notice, consent, document or other communication required or permitted to be

given under this contract shall be deemed to have been validly served if it is in writing
and is signed by an authorized officer of the party giving the notice, and delivered or
sent by registered post or by speed mail or courier to the address of the parties set out
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below or such other address as may be notified as the appropriate address from time
to time for the purpose of this contract.

NABI: Executive Director, NABI or his nominee
Knowledge City, Sector-81, Mohali
CONTRACTOR:

2. Date of notice of instruction shall be the day on which said notice or instruction
is received.

3. Any PARTY may change its notice address at any time by so advising the other PARTY
thereof in writing.

IN WITNESS WHEREOF the PARTIES hereto have duly executed this CONTRACT in two originals at
the place, and date as follows:

For and on behalf of For and on behalf of
NABI CONTRACTOR

Name Name

Designation Designation

Place Place

Date Date

Witness Witness

1 2.
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Scope of Work

1) Scope of work includes levelling of lawns including maintaining proper gradient etc for prevention of

2)

3)

4)

5)

6)

7)

8)

9

stagnation of rain water, Complete maintenance of the entire garden features having as per yard stick in the
garden area i.e. lawn trees, shrubs, herbs, edge, flower beds, foliage’s, creepers etc. including hoeing,
weeding, pruning, replacement of plants, gap filling, watering, mowing of lawn. If required, lawns must be
uprooted and re-laid by levelling properly by filling good fine earth. NABI-CIAB will provide only
consumables such as flower seeds, saplings and seasonal plants and inputs requirement for maintenance
of plants like manure, good earth, insecticide, fungicide, and fertilizers. Lawn mower, brush cutter with
fuel and other T & P material/articles shall be provided by the contractor. No tools & machines will be
provided by institutes. Maintenance of potted plants in displayed at ground floor only in bungalow,
office complex including application of good earth, manure, insecticide, pesticide and fertilizer,
removing of dry parts by pruning, cleaning dry leaves and displaying in appropriate place and
replacement of broken pots colouring of pots and change of location of pots and replacing with fresh
plants as and when required

The bidder shall maintain the works for the maintenance period. The Employer reserves the right to terminate
the maintenance period at any time by giving one month’s notice, whereby no additional charges are to be
made by the Bidder to the Employer.

The extend of the landscape to be maintained by the Bidder shall be deemed to cover and include all softscape
landscape areas within the overall project boundaries as shown on the drawings including any existing soft
landscape not affected by the Sub-Contract works and retained intact or nearly so through the end of the Sub-
Contract period.

The Landscape Contractor’s supervisor shall inspect the site every day and shall submit report to the
owner on their actions and closure of the pending works. Also, on weekly basis, the Contractor’s
supervisor shall prepare a brief schedule of operations planned for the week with target dates.

The daily report and the weekly schedule shall be running record of proposed operations which would be
checked at the maintenance inspections every month. If in the opinion of the NABI, the maintenance works
have not been satisfactorily carried out according to site conditions and the specifications, the quarterly
payment will be withheld until the works have been satisfactorily carried out besides the penalty as in the
penalty clause

The Bidder shall take all necessary measures to ensure that all pot plants, trees and shrubs and other plants
shall thrive and become established within this period. All landscape areas will be inspected, and list of
remedial works issued after each inspection. All items on the remedial lists are to be carried out by the time of
the next inspection.

The Bidder shall always keep the landscape areas clean and tidy and dispose of all waste materials arising
from the cleaning.

If the bidder’s works are found to be unsatisfactory, payment shall be withheld, and the maintenance period
extended for the period that the landscapes maintenance has not been satisfactory. All cost associated with the
extension of time shall be borne by the contractor

The Bidder shall water all trees, palms, shrubs, groundcover, herbaceous plants and other planting areas as
often as necessary to keep the ground moist all around and to the full depth of the roots.

10) The Owner shall provide water requirement of the planting materials, but watering shall be all time (Work

presence of the Contractor on site) responsibility of the Contractor. The Bidder shall deploy its own hoses and
sprinklers to distribute the water

Page 35 of 41



11) Water shall be applied using an approved rose or sprinkler so as not to cause compaction or wash-outs of the
soil or loosening of plants. The Bidder shall immediately make good any such damage.

12) All planting beds are to be kept in a weed free condition with a weeding operation as per maintenance
schedule or more regularly as required. All weeds, stones and rubbish collected from this operation shall be
removed from the site by the Landscape Contractor.

13) Firming up and adjusting of stakes/ties shall be carried out monthly to ensure that the trees and shrubs are
firmly held in ground. If required, guy ropes or tree ties shall be adjusted, tightened or loosened. If tree ties or
ropes are rubbing the bark of the trees, the ties are to be taken off and retied. Any damaged branches are to be
carefully pruned and the wounds sealed.

14) All protective fencing is to be maintained and kept in good condition as long as required on site

15) All shrubs and groundcovers are to be reviewed monthly and pruned as per maintenance schedule or as and
when required during the Maintenance Period to promote bushy growth and good flowering characteristics.
The shrubs shall be checked and all dead wood, broken, damaged or crossed branches shall be cut back,
depending on species

16) Pruning for all plants shall be carried out as follows:

e Pruning is to be done with the cut just above and sloping away from an outward facing healthy bud.

e Removal of branches is to be done by cutting flush with the adjoining stem and in such a way that no
part of the stem is damaged or torn.

e Ragged edges of bark are to be trimmed with a sharp knife.

e Any cuts or wounds over 25mm diameter are to be painted with an approved sealant such as Arbrex
after trimming.

e All pruning are to be cleared up and removed from operation site after pruning for Vermi-
Composting .

17) All hedges, mat forming herbaceous plants and groundcover plants shall be clipped with shears as often as
necessary (at least monthly) to maintain a tidy appearance. Tall hedges are to be cut to forms shown on the
drawings.

18) Selective pruning of flowering plants shall be done where special flowering characteristics are required such
as for Ixoras, Hibiscus, Bougainvillea etc

19) The Bidder shall on continual basis supervise and attend to fertilizer needs/disease control/termite or fungus
control as maintenance operations during the entire period of contract An approved
fertilizer/insecticides/pesticides shall be applied to each plant at the rate provided in the maintenance schedule
or as suggested by the Horticulture Advisor to the Owner. Fertilizer shall apply the fertilizer evenly spread
over the entire area and lightly forked into the soils. All areas shall be well watered immediately after
application of fertilizer

20) The horticultural requirements of different plants or areas may involve variations to those techniques (such as
the use of organic liquid fertilizers for sensitive plants) and variations in method will be authorized as required

21) Mulching. An additional 25m deep mulching layer is to be spread over all planted areas (except groundcover
and turf), once every 6 months or as specified in Maintenance Schedule.

22) The Bidder shall make regular weekly checks to ensure that the plant material is insect and pest and free

23) The Bidder shall mow all lawn areas using approved cutting equipment to maintain a close sward to a height
of not less than 20mm and not move than 45mm for all grass types. Mowing shall be carried out weekly,
except in dry weather and grass shall not be allowed to flower between cuts. All clippings to be gathered up
and removed.
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24) All grass areas are to be watered during dry weather as often as is required to keep the grass green and the soil
moist. The Bidder shall make weekly inspections are to be made to determine the need for water.

25) Fertilizer of NPK value 10-15-15 or similar approved be spread at a rate of 40gm/m2 over all grass areas at 6
months intervals using approved spreading equipment to give an overall even spread. Every three months
between the NPK application the grass areas will receive and application of 46-0-0 at 1kg/100m2.Grass areas
that have been fertilizer shall be watered immediately. If the tops of the Anoxopus turn red a light application
of lime using magnesium, limestone or agricultural lime in powder form is to be applied in dry weather at a
rate of 50g/m2. After application this is to be well watered into the soil.

26) The Bidder shall apply top dressing of not more than 15mm depth of fine sand and granulated compost raked
and spread evenly over the lawn areas to fill in the low spots and level the grass areas. The next top dressing
shall be applied only after the grass has grown to a mow able height.

27) There shall be at least two applications of top dressing during the maintenance period. If depressions or bumps
over 25mm deep or high occur in turf areas during he maintenance period these are to be leveled out by lifting
the turf and raising the soil level with sand/compost mix or trimming soil to level grades, followed by re-
turfing

28) Grass areas are to be kept free from weeds, annual grasses, fungus and insect attack, and stones or other debris
throughout the maintenance period as often as is required. Assessment of these operations is to be prepared
based on the bi-weekly maintenance inspection chart.

29) If compaction or consolidation takes place or hard panning or baking of the soil occurs, the soil areas are to be
well watered first and lightly loosened by mechanical means such as spiking, slitting or hollow tinning using
equipment

30) The approx. area for horticulture/landscaping is 58,526 sq mtrs and bidder is advised to visit the site & verify
the same. Bidder shall accordingly deploy sufficient manpower to maintain the lawns, shrubs, plants, pots, etc.
Additional manpower is to be deployed during the plantation drive for seasonal flowering, shrub plantation,
etc. The manpower deployed should be skilled one and having knowledge of similar works. The manpower
deployed should be day to day onsite supervised by experienced supervisor of bidder.

31) SPECIFICATIONS FOR HORTICULTURE AND LANDSCAPING should be followed as per CPWD
Horticulture guidelines.

32) Tools and Tackles/Hose-pipes, tractor mounted Water Tankers or as required to be managed by the Contractor
for watering the trees;

33) The lawn areas should be considered fit for handing over once the Maintenance period is over

34) For 12 (Twelve) month maintenance period the Lawns should be maintained by regular watering, weeding,
replacing dead Spots, applying pesticides etc. so as to grow them vigorously

35) Contractor clean the grass from interlocking tiles, road side with proper method without any extra cost to
institute.

36) The Bidder shall take all necessary precautions to prevent or eradicate any outbreak of disease or insect attack.

37) Contractor make regularly Site Cleaning & maintenance of General Appeal of the Site

38) The purpose of horticulture work is that the whole office premise must look rich with lush
green lawns and parks and beautiful flowers so as to provide an excellent ambience of work-
environment and at the same time makes the office premises environmentally friendly and to
make a good impression on the visitors and public who visit here for various purposes. The
contractor has to undertake all such jobs/activities required to maintain the office premises in a
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presentable condition and in above mentioned spirit at all the time whether such activities are
elaborated hereunder or not.

39) To plant trees, shrubs etc by excavation/digging as and when required in the interest of the beautiful
maintenance of the ambience/park/lawn

40) To prepare and maintain flowers and plant pots with flowers and plants both indoor and outdoor at
designated places to be decided in consultation with the designated officer

41) Cutting of grass in lawns, pruning of plants at required intervals and removing the waste to the
proper place i.e compost pit.

42) Any other job which is required to make the campus from Horticulture point of view beautiful with
lush green environment

43) The maintenance shall be provided by proper soil, landscapes, bed management, watering, weeding,
manuring, moving, cutting of grass, shrubs, trees, hedges, edges creepers etc., pruning, spraying
pesticides, replacing dead plants, re-developing or improvising landscapes wherever required. The
maintenance shall mean and include water, preparation of beds, weeding, mulching, forking the soil,
trimming, pruning, supporting, mowing lawns/grass, sweeping, disposal of materials, application of
manures like cake dung, insecticides, pesticides etc. The interval for spraying insecticides, applying
fertilizer/manure etc., will be as per site conditions and requirements. It also means and includes,
replacement of plants and shrubs, to fill in the gaps during the operational period
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INDEMNITY BOND (A- MINOR MINERALS)
(ON NON - JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

NAME OF THE WORK:

Know all men by these presents that [/We (Name of the Contractor with address) do hereby execute
Indemnity Bond in favour of National Agri-Food Biotechnology Institute (NABI) having their office at
Knowledge City, Sector-81, Mohali and for the project of - Annual Maintenance of Horticulture &
Landscape Areas at Main Campus NABI-CIAB, Knowledge City, Sector-81, Mohali. under
consideration.

On this day of
This Deed witnesseth as follows

I/We (Name of the Contractor) hereby do indemnity and save harmless NABI having its office
at Knowledge City, Sector-81, Mohali for the project of Annual Maintenance of Horticulture &
Landscape Areas at Main Campus NABI-CIAB, Knowledge City, Sector-81, Mohali, from any claims
by the State /Central Government Department responsible for collection of royalty for minor minerals like
earth, red bajri, stone, kankar etc.,, on non-payment of royalty as due for the minor minerals used in the
execution of the contract, in terms of provisions of the relevant State/central Act and Rules made thereon.

IN WITNESS WHEREOF THE

HAS SET HIS/HER HANDS ON THIS DAY OF
SIGNED AND DELIVERED BY THE AFORESAID
IN THE PRESENCE OF WITNESSES

1)
2)
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INDEMNITY BOND (B- VIOLATION OF LAWS, NORMS, ACCIDENTS, DAMAGES ETC)

(On Non-Judicial Stamp Paper of appropriate value)
Name of the work

KNOW all men by these presents that [/We (Name of Contractor with address) do hereby execute
Indemnity Bond in favour of National Agri-Food Biotechnology Institute having their office at Knowledge
City, Sector-81, Mohali and for the project of - Annual Maintenance of Horticulture & Landscape Areas
at Main Campus NABI-CIAB, Knowledge City, Sector-81, Mohali. Mohali under consideration.

On this day of .......... 2021
THIS DEED WITNESSETH AS FOLLOWS:

I/We, (Name of Contractor) hereby do indemnify and save harmless NABI having their office at Knowledge
City, Sector-81, Mohali from the following: -

1. Any third-party claims, civil or criminal complaints/liabilities/material/life loss during site mishaps and
other accidents such as snake bites etc or disputes and/or damages occurring or arising out of any mishaps at
the site due to faulty work, negligence, faulty construction and/or for violating any law, rules and regulations in
force, for the time being while executing/executed civil works by me/us.

2. Any damages, loss or expenses due to or resulting from any negligence or breach of duty on the part of me/us
or any sub-Contractor/s if any, servants or agents.

3. Any claims by an employee of mine/ours or of sub-Contractors if any, under the workman compensation act
and employers' Liability act, 1939 or any other law rules and regulations in force for the time being and any
acts replacing and/or amending the same or any of the same as may be in force at the time and under any law
in respect of injuries to persons or property arising out of and in the course of execution of the Contract work
and/or arising out of and in the course of employment of any workman/employee.

4. Any act or omission of mine/ours or sub-Contractor/s if any, our/their servants or agent which may involve
any loss, damage, liability, civil or criminal action.

IN WITNESS WHEREOF THE HAS SET HIS/THEIR HANDS ON THIS DAY
OF SIGNED AND DELIVERED BY THE AFORESAID IN THE PRESENCE OF
WITNESSES:

1.

2.

Page 40 of 41



BID SECURITY DECLARATION
(To be submitted by bidder on Non-Judicial Stamp Paper of Rs.100/-only duly attested by Notary)

I (Name of contractor/bidder with address) do hereby certify that | am genuinely submitting the bid against NABI
Tender Enquiry No. NABI /7(164)/2018-Works for the Annual Maintenance of Horticulture & Landscape
Areas at Main Campus NABI-CIAB, Knowledge City, Sector-81, Mohali | do hereby undertake that if |
withdraw or modify the Bid during the period of Bid validity, or if | will be awarded the contract and If | fail to sign
the contract, or to submit a performance security before the deadline defined in the Tender document, this work
contract may be terminated at the discretion of Competent Authority, NABI and | will be suspended for the period
of 03 years from being eligible to submit Bids for contracts with the NABI in future.

Date: Name and Signature of Authorized representative of contractor along with stamp
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